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KONTRATE

Numri i kontratiés !: OB614-23-3486-1-2-1/C462
KUVENDI KOMUNAL - OBILIQ, (n# vazhdim "Autoriteti Kontraktues™), né njérén ané; dhe

Grup i Operatoriéve Ekonomik FutureBITS SH.P.K.; DEKO Solution L.L.C., Dede Gjo Luli 143,
Prishtine, (ne vazhdim “Furnizuesi™), ne anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizimet ¢
shiénuara me poshté:

Digjitalizimi I zyrés pritése me numér identifikues: OB614-23-3486-1-2-1

Neni 1 Lénda

i.1 Lénda e kontratés do « jeté Digjitalizim 1 zyres pritése nga Furnizuesi, i furnizimeve né vijim:
Nr. Grupi

1 Digjitalizimi 1 zyrés pritése

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do (€ jeté 60 dité nga nénshkrimi i Kentratés.

2.2 Vendi i dorézimit t& furnizimit do 1 jeté K.Obiliq.

2.3 Inkotermi? i zbatueshém do té jetét DDP? (Diérgesat e Detyrés 1 Paguara).

Neni 3 Origjina

3.1 Furnizuesi duhet 1# dorizojé njé certifikaté (8 origjinés s¢ furnizimeve, mé& sé voni atéheré kur e kérkon
pranimin ¢ pérkohshém & furnizimeve. Mosveprimi sipas kétij kushti mund t& ket# si rezultat ndérprecjen e
kontratés.

3.2 Origjina ¢ mallrave do i pércakiohet sipas Kodit t¢ Doganave té Bashkésis¢ Evropiane (Community
Customs Code-} ose sipas marréveshjeve ndérkombétare (2 cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimi total i furnizimeve duhet té jeté: 19,390.00 € Néntémbédhjeté mijé e treqind e néntédhjeté Euro.

4.2 Cmimi i pérmendur ni Nenin 4.1 mé# sipér duhet ¢ jeté e vetmja pagesé q¢ Autoriteti Kontraktues 1 ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet (& jeté i preré dhe 1& mos i nénshirohet ndryshimeve.
4.4 Pagesat do té béhen né pajtim me Kushtet e pérgjithshme dhe/ose t& Vecanta té koniratés.

Neni 5§ Rendi i pérparésisé i dokumenteve té kontratés
5.1 Kontrata pérbhet nga dokumentet né vijim:
(a) Kjo marrgveshje e kontratés;
(b} Kushtet e Vecanta t& Konlratés,
{c) Kushtet e Pérgjithshme t# Kontratés;
(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike:
(e) Oferta financiare;
(£) Regjistri i biznesit

b Ju tutemi referojuni ketij numn 1€ kontratés né dokumentet e faturimit dhe pagesi‘s, procedurat dhe transaksionel gé lidhen me thesann
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5.2 Dokumentet ¢ ndryshme qé e pérbéjné kontralén konsiderohet se shpjegojné njéra tjetrén; dhe né raste @
paqariésisé osc divergjencés, ato duhet (¢ lexohen sipas rendit té pérparésisé né (€ cilin jang dhéné mé sipér.

Neni 6 Kaemunikimet

6.1 T¢ gjitha komunikimel me shkrim qé kané (& béjné me kéte Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetiér duhet té cekin tituilin e Kontratés dhe numrin e saj té identifikimit dhe
duhet 18 dérgohen me posté, faks. email ose & dorézohen personalisht.

6.2 Nése personi q¢ dérgon komunikatén kérkon vértetim &€ pranimit & saj, ai duhet ta thotdé kéwd né
komunikatén e tij. Sa heré q& ka afat & fundit pér pranimin ¢ komunikatés me shkrim, dérguesi duhet 1&
kidrkojé vértetim (& pranimit 1€ komunikatés sé tij. Né 1€ gjitha rastet, dérguesi duhet Ui marré t€ gjitha masat e
nevojshme piir t& siguruar pranimin e komunikimit té tij.

6.3 Kudo qe né kontraté parashikohet dhénia ¢ ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérvec nése specifikobet ndryshe n# njoftimin e tillg, pélgim, miratim, cenifikaté apo vendim do 1€ jeté ng
formé t& shkruar dhe fjalét "njofioj”, "vénetojé”, "miratoj” ose"vendosg “do & shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet 1€ mbahet apo vonohet pa arsye.

6.4 Kjo kontrat¢ &shié ¢ pérgatitur ng gjuhén Shqipe nié tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njié origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: Leonarda Emini

Pozita: Zynar pérgjppjés i pr

Nénshkrimi:

Data: j//_c‘?fm

Vula:

Pér Furnizuesin

e .lo - "
Emi: Vicspny  Aaazi
Pozita: Ner=a 7L ]
Nénshkrimi: / 5

Data:

Vula: < .

L)



KUSHTET E PERGJITHSHME

Numri i kontratés: OB614-23-3486-1-2-1/C462

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né
formularin e kontratés t& nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe té gjitha dokumentet e
inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale gé kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé té ngurté té 1éngshme ose té gazshme.

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes sé mallrave, si¢ éshté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do té thoté njé person fizik ose juridik gé &shté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra qé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare gé
pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe té vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do té thoté ¢mimi qé i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do té thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pjeséve rezervé gé i prodhon apo i distribuon furnizuesi dhe/ose detyrime té ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.
1.11 “KVK” do té thoté Kushtet e Vecanta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha ¢éshtjet gé nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet 0se njé pjese té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet gé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, t€ shumave gé duhet té paguhen ose
gé do té béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé té drejtés sé Furnizuesit siguruesve té Furnizuesit pér t€ kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén gé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet té plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e kontratés
pérvec né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
pjese té kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés gé do té nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paraqitur arsyet e veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té
punésuarve, né té njéjtén ményré si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
té tij. Aprovimi i nénkontraktimit té ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém gé vazhdon pér njé periudhé gé e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet gé i jep nénkontraktuesi, Furnizuesi duhet gé,
né ¢cfarédo momenti pas skadimit t& periudhés sé garancisé, t’i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t’i japé Furnizuesit
pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera t& kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit té certifikatés sé garancisé, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep autoriteti
kontraktues nuk duhet t€ pérdoren as nuk duhet t’i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t’i léshuar Furnizuesit urdhra administrative q€ inkorporojné ato dokumente
plotésuese dhe udhézimet gé jané té nevojshme pér ekzekutim t& miré t& kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit té obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té€ dhénat mbi furnizimet ashtu
gé Autoriteti kontraktues té mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé gé té marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe syceltésiné e duhur duke pérfshiré, aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative gé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t’i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né Republikén e Kosovés
dhe do té sigurojé gé personeli i tij, té aférmit e tyre, dhe punétorét vendoré t€ tij gjithashtu t’i respektojné dhe té€ veprojné
sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t’i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérve¢ né rastet kur kjo éshté e nevojshme pér géllime té ekzekutimit té kontratés, ai nuk do té publikojé
ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim té Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do té paragesé njé certifikaté zyrtare té prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim
nuk plotésohet, kjo do té ¢ojé né ndérprerje té kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do té, jo mé voné se dita e nénshkrimit té kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe té mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té ndalet
nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje gé éshté pasojé e mosekzekutimit té ploté dhe té duhur té
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit té kontratés do t& jeté né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té léshohet brenda 30
ditésh nga Iéshimi i certifikatés se perkohshme té pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit t€ Furnizuesit sipas Nenit 10.1, Furnizuesi do té mbajé pérgjegjési té ploté,
dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
gé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit té kontratés gqé do té aprovohet nga
autoriteti kontraktues. Ky program do té pérmbajé sé paku kéto:

i) rendin sipas té cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend té pranimit, instalimin, testimin dhe komisionimin; dhe

ii) té dhéna dhe informata t€ tjera t€ cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do té saktésojné limitin kohor brenda té cilit programi i realizimit duhet t’i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund té& béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit té kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin gé ta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit té pérkohshém té furnizimeve, Furnizuesi duhet té furnizoj me manualet e funksionimit dhe
mirémbajtjes sé bashku me vizatime, té cilat do té jené né detaje té tilla qé do té mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve té furnizimeve. Pérveg nése éshté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do té jené né gjuhén e kontratés dhe né forma dhe numrat té tilla té deklaruara né
kontraté. Furnizimet nuk do té konsiderohen té pérfunduara me géllim té pranimit té pérkohshém deri sa manualet dhe
vizatime e tilla jané furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave té tjera té& pércaktuara né KVK, Furnizuesi do té jeté plotésisht pérgjegjés pér
pagesén e té gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo
imponohen deri né dorézimin e Mallrave té kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha
ankesat gé jané rezultat i pérdorimit té patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ éshté
specifikuar né kontraté, pérve¢ nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit t&¢ dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t& dhénies
sé kontratés. Pas késaj date Furnizuesi ka té drejté té mos e realizojé kontratén dhe té marré pérfundimin e saj apo
kompensimin pér démin gé ka pésuar. Furnizuesit do ta humb kété te drejté pérvec nése ai e ushtron até brenda 30 ditéve



nga data e skadimit té periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi té ndara, kéto periudha nuk do té mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund té kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet se do
té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte t& jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

c) Pengesa apo kushte fizike g& mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur
té parashihen né ményré té mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative gé kané ndikuar né datén e realizimit, pérveg atyre gé jané shkaktuar prej
gabimit té furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve qé nuk jané pér shkak té gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkage tjera gé jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té
gabimit té Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesg, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér qéllim té béjé kérkesé pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té
dhéna gjithépérfshirése ashtu gé té mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé
realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin gé nuk i
éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1Nése Furnizues me pérgjegjésiné e tij nuk arrin t’i dorézojé ndonjé ose t€ gjitha mallrat ose t&€ realizojé shérbimet
brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera té tij sipas kontratés, do té keté té drejté, pér secilén dité qé kalon ndérmjet skadimit té periudhés sé
kontratés dhe datés aktuale t€ pérfundimit, t’i marré démet e likuiduara té barabarta me 0,25% né dité t& vlerés sé
furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara té
parapara né paragrafin 16.1 do té llogariten né bazé té vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar té drejtén té kérkojé sé paku 10 % té vlerés sé kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- té ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- té hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé té pezullojé:

a.  prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c. instalimin e furnizimeve gé jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkegésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa éshté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané€ shfaqur né lidhje me kéto masa mbrojtése do t’i shtohen ¢mimit t&€ kontratés.
Furnizuesi nuk do té marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré t& ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
¢) éshté i nevojshém pér shkak t& ndonjé gabimi té Furnizuesit; ose

d) éshté i nevojshém pér siguri té ekzekutimit t& miré té kontratés ose t& ndonjé pjese té saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do té keté té drejté pér shtesa né ¢cmimin e kontratés pérve¢ nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér té pezulluar progresin e dorézimit se ka pér géllim té béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit gé do té béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe té arsyeshme sipas
mendimit té autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak té gabimit té Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund té kérkojé t& vazhdojé me furnizimet brenda 30 ditésh, ose té ndérpresé
kontratén.

17.7 Né rastet kur procedura e dhénies ose realizimit té kontratés béhet e pavlefshme pér shkak té gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t’i béjé
pagesat ose mund t’i kthejé shumat qé tashmé jané paguar, n€ proporcion me réndésiné e gabimeve, parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés éshté gé té verifikohet nése gabimet pérmbajtjesore té supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do té rifillojé sa mé
shpejt gé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do té jené té gjitha shkelje t& kontratés ose dispozitave
rregullative gé rezultojné nga njé veprim ose mosveprim gé shkakton ose qé mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t’i ploté€sojné specifikimet teknike t€ paraqgitura né kontraté né té gjitha aspektet dhe té jené konform
né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té cilat duhet té
mbahen né dispozicion té& Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit té kontratés.

18.2 Té gjitha pranimet teknike preliminare té parapara né KVK duhet t& béhen me kérkesé té dérguar nga furnizuesi i pér
autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe té tregojé numrin e sasisé dhe vendin ku do té béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt gé do t& inkorporohen né furnizime ose né prodhim té komponentéve gé do té
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet t€ ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i jepet mundésia
t’1 riparojé dhe t’i pérmirésojé materialet dhe artikujt qé jané refuzuar, por kéto materiale dhe artikuj do té pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré gé té jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t€ sigurojé qé furnizimet t€ dorézohen né€ vendin e pranimit me kohé qé t’i mundé&sohet autoritetit
kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité qé
mund t’1 has€ né kété aspekt, dhe atij nuk do t’i lejohet qé té paraqesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do té keté té drejté qé heré pas here té inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit t& ¢farédo artikulli gé
pérgatitet, fabrikohet ose prodhohet pér t’u dorézuar sipas kontratés, né ményré g€ té pércaktojé nése komponentét,
materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do té béhet né vendin e prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet gé jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje,
vegla, puné, materiale, skica dhe té dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T’ijapé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet gé,
pérvec nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do t& konsiderohet se éshté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t’i dérgojé kopjet e certifikuara si duhet té rezultateve té



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do t’i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné gé kéto teste té pérsériten né
té njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. TE gjitha raportet e testimit do t’i dorézohen autoritetit kontraktues, i cili do t’i komunikojé rezultatet e kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené pérfundimtare. Kostoja e ri-testimit do té bartet nga pala
piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

19.7 Gjaté realizimit t€ detyrave t€ tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t’i shpalosin
personave té paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i kané
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1Pagesat do t& béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t’i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do t& béhen né llogariné bankare t& dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate gé e plotéson Furnizuesi. i njéjti formular, qé i bashkéngjitet kérkesés pér
pages€, duhet t&é pérdoret pér t’i raportuar ndryshimet n€ llogariné bankare.

20.3 Shumat duhet té paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e pranueshme pér
pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

20.4  Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi gé shpenzimi mund t& mos jeté legjitim. Né rastin e fundit mund té béhet njé inspektim i menjéhershém pér
géllim té kontrollimeve tjera. Furnizues do té japé sgarime, modifikime apo informata té tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur.

20.5  Pasi gé té keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet gé, brenda dy muajsh pas pagesés sé
vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet nga institucioni léshues i Kosovés né
ditén e paré té muajit né té cilin ka skaduar afati i fundit, plus shtaté piké té pérgindjes. Interesi pér pagesé té vonuar do té
zbatohet pér kohén gé kalon ndérmjet datés sé afatit té fundit t& pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t’i japin t& drejté Furnizuesit
gé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t’i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do t€ jené né pérgjegjési t&
Furnizuesit deri né pranimin e tyre t& pérkohshém.

21.2 Furnizuesi do t’i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin e tyre, si¢c éshté dhéné né kontraté. Paketimi duhet té jeté i mjaftueshém pér té
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen né ambient t&€ hapur. Madhésia e paketimit dhe pesha duhet t’i pérshtaten, nése éshté¢ e mundur, largésis€¢ sé
destinacionit pérfundimtar té furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje t& réndé né té gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna né
ményré té hapur né KVK, dhe i nénshtrohen ndryshimeve gé mund té urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar urdhrin
e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té t& gjitha
furnizimeve dhe pajisjeve té furnizuesit, gé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim gé éshté né dispozicion pér té dy palét
se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do té pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final té mallrave.

22.2 Autoriteti kontraktues, gjaté progresit té dorézimit t& furnizimeve dhe para se té merren furnizimet, duhet té keté
fuginé qé té urdhérojé ose té vendosé:



a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh sic éshté specifikuar né urdhér, té té gjitha furnizimeve
té cilat, sipas mendimit té autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime té mira dhe té pérshtatshme;

¢) hegjen dhe ri-instalimin e miré t& pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e pjesshme
té tyre, ose ndonjé instalim qgé lidhet me materialet, mjeshtériné ose dizajnin pér té cilin éshté pérgjegjés
furnizuesi, e gé sipas mendimit té autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) & puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me
kontratén, ose gé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt q€ &shté e mundur dhe me shpenzime té veta, duhet t’i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté t& punésojé persona tjeré pér t’i
zbatuar urdhrat dhe té gjitha shpenzimet gé jané pasojé e késaj, apo qé do té shfagen pér shkak té késaj, Autoriteti
kontraktues do t’i zbres€ nga paraté qé do té€ paguhen ose t€ cilat do t€ béhen obligim pér t’iu paguar Furnizuesit.

22.4 Furnizimet gé nuk jané té cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t’u vendoset furnizimeve té
refuzuara. Shenja nuk duhet t€ jeté e atillé qé t’i ndryshojé ato, apo t& ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t’i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe gé e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té higen me té drejté me shpenzim dhe me rrezik té
furnizuesit. Té gjitha punét gé pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t€ merren pérsipér nga Autoriteti kontraktues kur t€ jené dorézuar né pajtim me kontratén, t’i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe té jeté Iéshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté Iéshuar.

23.2 Furnizuesi mund té béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit t& pérkohshém
atéheré kur furnizimet té jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit té furnizuesit do té veprojé sipas njérés nga kéto mé poshté:

- t’i 1éshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- 18 refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta I&shuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e béjné té pamundur gé té vazhdohet me pranimin e furnizimeve gjaté periudhés sé
fiksuar pér pranim t& pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésing e
tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do t& nxisé shfagjen e kétyre rrethanave pér
té evituar obligimin e paraqitjes sé furnizimeve né njé gjendje té pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose té I&shojé certifikatén e pranimit té pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka léshuar certifikatén né ditén e fundit t& asaj periudhe,
pérvec né rastet kur certifikata e pranimit té pérkohshém konsiderohet se pérbén certifikaté té pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do té keté té drejté té béjé kérkesé pér certifikaté té vecanté pér secilén
pjesé.

23.5 Né raste té dorézimit t& pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim té pjesshém e té
pérkohshém.

23.6 Pas pranimit té pérkohshém té furnizimeve, Furnizuesi i gmonton dhe i heq strukturat e pérkohshme dhe materialet gé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do té hegé ndonjé mbeturiné apo pengesé
dhe té béjé ndonjé ndryshim té gjendjes sé vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1Furnizuesi do té garantojé qé furnizimet té jené té reja, té papérdorura, té modeleve té fundit dhe té pérfshijé té gjitha
pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérve¢ nése kérkohet ndryshe né kontraté. Furnizuesi do té
garantojé gé asnjé nga furnizimet té mos kené defekt gé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
té mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund
té paragiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga Furnizuesi;
ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
c) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt gé kjo té mund té praktikohet.
Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do té fillojé pérséri nga data né té cilén éshté béré
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ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé té
furnizimeve gé éshté ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor t&
paraparé né njoftim, autoriteti kontraktues mund té:

a) té korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté qé duhet té
paguhen ose garancité gé mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi t& duhur ose asnjé garanci nuk éshté efektive kérkoni gé t& merrni shumén e duhur nga
Furnizuesi; ose

c) té ndérpresé kontratén.

24.5 Obligimet e mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés sé
garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit té
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do té jepen né pajtim me té dhénat e parapara né KVK. Furnizuesi
do té& marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe té riparimit t& furnizimeve dhe té sigurojé
shpejt pjesét rezervé. KVK mund té saktésojné gé Furnizuesi té sigurojé ndonjé ose té gjitha materialet e méposhtme,
njoftimet dhe dokumentet qé kané té béjné me pjesét rezervé gé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund té€ vendosé t’i blejé nga Furnizuesi, duke kuptuar gé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t& ndérprerjes sé prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
t’i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés sé
fundit, dhe atéheré kur t€ jen¢ zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t’i 1éshojé Furnizuesit njé
certifikaté té pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé gé autoriteti kontraktues té jeté i kénaqur. Certifikata finale e
pranimit do té Iéshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi
riparimet eventuale gé jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményré té tillé gé té jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do té konsiderohet se éshté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa té konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten té
detyruar pér plotésimin e obligimeve gé dalin sipas kontratés para Iéshimit té certifikatés pérfundimtare té pranimit dhe té
cilat kané mbetur t& parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
té tilla do té pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérve¢ masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave té parapara né kété nen do té zbatohen
duke u zbritur nga shumat qé duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet g€, pasi t’i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet e méposhtme:

a) kur Furnizuesi né ményré pérmbajtjesore nuk arrin t’i realizojé obligimet e veta sipas késaj kontrate;



b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém té paralajmérimit té dhéné nga autoriteti
kontraktues gé kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;

¢) Furnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t& dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
¢éshtje, ose éshté né ndonjé situaté analoge gé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f)  Furnizuesi éshté dénuar pér njé shkelje gé ka té béjé me sjelljen profesionale, pérmes njé gjykimi gé ka fuqiné e
res judicata;

g) Furnizuesi éshté shpallur fajtor pér sjellje té réndé té keqe jo profesionale t& déshmuar me ¢farédo mijeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h)  Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal gé i démton interesat financiare t& Komuniteteve;

i)  Furnizuesi, pas njé procedure tjetér té prokurimit ose procedure té dhénies sé njé granti té financuar nga buxheti i
komunitetit, éshté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té veta
kontraktuese;

j)  té gjitha modifikimet organizative gé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore gé i pengon realizimit té kontratés;

1) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi gé e jep garanciné apo sigurimin
mé té hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t’i plotésojé zotimet e tij.

28.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera té& Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té
Furnizuesit. Detyrimi i Furnizuesit pér té shtyré pérmbushjen duhet t& pushojé sé ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet gé mund té jené paragitur tashmé.

28.3 Autoriteti Kontraktues, pas léshimit té njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin gé té
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregullt dhe pér
t’1 zvogéluar n€ minimum shpenzimet.

28.4 N& rast t& ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t€ Furnizuesit ose té
pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
sé realizuar dhe té béjé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do té pérgatitet edhe njé deklaraté e
parave qé duhet t’i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
sé kontratés.

28.5 Autoriteti kontraktues nuk do té jeté i obliguar té béjé pagesa tjera pér Furnizuesin derisa té jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté t& marré nga Furnizuesi koston ekstra, nése ka, té furnizimeve
ose do té paguajé shumén gé duhet t’i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté té drejté té marré nga Furnizuesi humbjet gé i jané
shkaktuar nén kushtet e kontratés té parapara né Nenin 2 t&¢ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t’i paguajé Furnizuesit shumat qé duhet té paguhen né ndonjé certifikaté té Iéshuar nga personi i
autorizuar pas skadimit té afatit té fundit.

- vazhdimisht nuk arrin t’i ploté€sojé obligimet e veta edhe pas rikujtimeve t€ pérséritura; ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye gé nuk jané
specifikuar né kontraté ose q€ nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues
dhe Furnizuesit.

29.3 Ne rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém g€ mund t’i jet€ shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve té saj sipas kontratés nése realizimi



i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore gé shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér géllime té kétij Neni, termi "forcé madhore” do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat gofshin té deklaruara ose jo, bllokadat, rebelimet, rastet e
dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér e ngjashme e paparashikuar gé éshté pértej kontrollit t& paléve dhe nuk mund té pérballohet as me
kujdesin e duhur.

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do té jeté i detyruar té hegé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje té€ forcés madhore.
Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do té jeté i detyruar t& paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t& kontratés, nése dhe deri né
até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryer obligimet e tij éshté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né realizimin e
obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe efektin gé kané gjasa ta kené rrethanat. Pérve¢ nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do té vazhdojé t’i realizojé obligimet e tij sipas kontratés pérderisa &shté mjaft praktike, dhe t&é
angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim gé ngjarja e forcés madhore té mos e
pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative pérve¢ nése udhézohet ta béjé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave té autoritetit kontraktues ose gjaté pérdorimit té
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t’i béjné té gjitha pérpjeke pér té zgjidhur né ményré miqésore té gjitha mosmarréveshjet g¢ mund té
ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje gé ata konsiderojné se éshté e mundshme. Nése cilado palé e
sheh té dobishme, palét do té takohen dhe t&¢ mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet kérkesés pér
zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton té pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, t& dyja palét do té jené té lira t& vazhdojné né fazén e ardhshme té procedurés sé
zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore té mosmarréveshjes déshton, palét mund t& merren vesh té pérpigen té pajtohen
pérmes institucionit té specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t& procedurés
sé pajtimit, secila palé do té keté té drejté té vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjygésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.
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KUSHTET E VECANTA

Numri i kontratés: OB614-23-3486-1-2-1/C462

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato té KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet
pérkatése té KPK. Fshini ato jo relevante]

Kushtet e Pérgjithshme té | Amandamentimet/Modifikimi i Nenit pérkatés né KPK
Kontratés

Pérshkrimi i| Nr.
nenit Nenit

Ligji i|21 Ligjet e Kosovés gé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet qé
zbatueshém dhe nuk mbulohen nga dispozitat e kontratés. Juridiksioni do té jeté gjykata
gjuha pérkatése né Prishtiné.

2.2 Gjuha e pérdorur do té jeté gjuha shqipe

Siguria elo1 10% e shumes sé kontratés

ekzekutimit Fillimi i validitetit do jeté prej dités sé nénshkrimit té kontratés +30

dité pas skadimit té kontratés

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara
plotésisht me njé valute lirisht te konvertueshme kundér humbjes
ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj
dhe shpérndaj ne ményrén e specifikuar ne KVK.

Sigurimi 10

10.2 Pa marré parasysh obligimet e sigurimit té Furnizuesit sipas
Nenit 10.1, Furnizuesi do té mbajé pérgjegjési té ploté, dhe do ta
sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e
treta pér dém ndaj pronés ose Iéndime personale qé shkaktohen nga
ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre.

Dorézimi 213 Kontraktuesi do t'i barté té gjitha rreziget qé kané té béjné me
mallrat deri né pranimin e pérkohshém né destinacion. Furnizimet
duhet té paketohen né até ményré qé té parandalohet démi ose
kegésimi i tyre gjaté transportit deri né destinacion.

Paketimi do té jeté né bazé té standardeve ndérkombétare gé
mundéson ngarkimin, transportin dhe shkarkimin e sigurt gqé té mos
vije deri te defektet e mallit.

Paketimi do té béhet proné e Autoritetit Kontraktues dhe i njéjti sé
bashku me mallin nuk duhet té jeté i démshém pér ambientin

Obligimet e|241 Periudha e garancisé do té fillojé nga data e pranimit té mallit e do té
garancionit zgjat deri sa té béhet pranimi i mallit (nénshkrimi)nga
Menaxheri i Kontratés

24.5 Periudha garantuese e defekteve éshté 365 dité

Po ashtu pér sigurimin e cilésisé té furnizimeve, Operatori Ekonomik

pas pranimit teknik duhet te ofroje garancion bankar pér sigurimin e

furnizimeve 10 % nga vlera e kontratés, né kohézgjatje 3 vjet nga dita
e pranimit teknik




31.2

Zgjidhja Té gjitha mosmarréveshjet do té tentohet ge te zgjidhen ne ményre
migésore e migésore nga Projekt menaxheri i kontratés, personat pérgjegjés te
mosmarréveshjes Autoritetit Kontraktues, Zyrtarin pérgjegjés te prokurimit si dhe
personave pérgjegjés te autorizuar nge Kryersi i punimeve
Zgjidhja el 321 Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté
mosmarréveshjes ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
me procedure ndryshe ndérmjet paléve do té dorézohet né Gjykatén Kompetente
gjyqésore né Prishting, né pajtim me ligjin e Kosovés




KOMUNAE OBILIQIT

v REPUBLIKA KOSOVA - REPUBLIC OF XOSOVO

OPSTINA OBILIC - MUNICIPALITY OF OBILIC
DREJTORIA PER KULTURE RINI DHE SPORT

Specifikacionin pér Digjitalizimin e Shérbimeve

Specifikimet teknike minimale te detyrueshme

Njesia

Sasia

Qmimi

Totali

Ekran LED Brand Name, minimum specifikacion :

Led Erkan per ambient te jashtem 2 ansor modeli i panelit P3.3

SMD 3inl me dimenzione te ekranit 1000x1600mm + korniza

kunder shiut, froftit, diellit, I pershtatshem per pune 24ore

Struktura e panelit alumin profesional

Product Information

Module main specification

Pixel pitch: 3.33mm Outdoor

LED: Nationstar SMD1921 3inl

Size: 200x200mm

Brightness 5000nits

Refresh rate 1920HZ

IC ICN2038S

Cabinet main specification

Size 1000mm W x 1600mm H

IP Rating IP65

Power supply SV60A CE power supply

Cabinet material Steel, back-to-back, double side

Additional Explanations Rear maintenance

Resolution of screen single side: 300x480

Pjeset rezerv : module, furnizues te rrymes, kartel marrese,
kablla rrymes dhe lanit

Ormani 1 rrvmes me 3 Siguresa automatike 1P B 16A, 6kA dhe
Fid nderpres RCCB 4 pol 404 30mA

Tip A

Kabllo e rrymes 50m model PP/J 5x6 I but

-Montimi dhe funksionalizimi i plote + baza e betonit

-Trajnimi i stafit per montim dhe cmontim

-Trajnimi 1 stafit per menaxhimin e ekranit

-Garancione 24 muaj

-Kompania implementuese te jet e certifikuar sipas standardeve :

ISO 20121:2012 dhe EN-ISO 9001:2015

-Autorizim nga prodhuesi apo distributori i autorizuar per
territorin e Kosoves

-Afati i montimit liferimit : 20 dite

copé

€ 12,650.00

12,650.00 €




Softuer per menaxhim te procesve, minimum

Platforma pér menaxhimin e proceseve t&€ brendshme synon q&
té digjitalizoj€¢ proceset e brendshme pérmes platformén pér
menaxhimin e proceseve t& brendshme t& komunés t& cilat nuk
menaxhohen nga platformat shtetérore si e-Komunat, e-Kosova
apo interneti i komunave. Pérmes kétij projekti pérfshihet
digjitalizimi i proceseve t& brendshmeté komunés si¢ jané
menaxhimi 1 projekteve, garantéve dhe subvencioneve @&
ndahen nga komuna si dhe 1&shimi 1 dokumenteve t& Gjendjes
Civile pérmes e-Kioska pér personat té cilét déshirojné qé
dokumentet t& nxirren fizikisht pér pérdorim jashté vendit apo
edhe pér arsve té lehtésisé né nxjerrien e dokumentit.

Kérkesat teknike

Moduli pér menaxhimin e projekteve:

1. Kérkesa pér inicimin t€ projekteve

a. Mundésia e hapjes sé€ kérkesés

b. Lista e kérkesave sipas autorizimeve t& pérdoruesit

c. Statusi i kérkesave

d. Plotésimi i fushoreve té nevojshme

. Ngarkimi i dokumenteve

2. Trajtimi 1 kérkesave nga pérgjegjésit (udhéheqésit) e
departamenteve

a. Lista e kérkesave me statuset pérkatése (i€ trajtuara, t&€ pa
trajtuara dhe statusi aktual)

3. Trajtimi i kérkesave nga pérgjegjésit (udhéheqésit) e

a. Lista e kérkesave me statuset pérkatése (t€ trajtuara, & pa
trajtuara dhe statusi aktual)

4. Vendosja e kontratés s& nénshkruar nga personeli pérkatés
sipas privilegjeve

a. Ploté&simi i fushoreve t& nevojshme

b. Ngarkimi i dokumenteve

5. Vendosja e menaxherit t& projektit nga personeli pérkatés
sipas privilegjeve

a. Plotésimi i fushoreve t& nevojshme

b. Ngarkimi i dokumenteve

6. Vendosja e komisionit t& projektit nga personeli pérkatés
sipas privilegjeve

a. Ploté&simi i fushoreve t& nevojshme

b. Ngarkimi i dokumenteve

7. Moduli i monitorimit t& projekteve

8. Njoftimet

copé

€ 3.800.00

3.800.00 €




8. Njoftimet

ME poshté i gjeni t& bashkéngijitura mostrat e formularéve

[Formularét]

Moduli pér administrimin e platformés:

1. Moduli pér menaxhimin e pérdoruesve

a. Regjistrimi i pérdoruesve

b. Editimi i pérdoruesve

c. logon pérmes Llogarisé g& krijohet né sistem

d. Logon pérmes Aktive Directory

2. Moduli pér menaxhimin e roleve

a. Regjistrimi i roleve & reja

b. Regjistrimi i roleve t& reja duke mundésuar trashégimin e
vetive t& roleve tjera

3. Moduli pér menaxhimin e autorizimeve né nivel t& dritareve t&
platformés

a. Definomi i qasjeve né nivel té roleve dhe dritareve duke
pérzgjedhur opsionet Qasje e

ploté, Qasje vetém pér lexim, Qasje e ndaluar

4. Moduli pér monitorim té gjurméve

a. Aktivitetet e pérdoruesve

b. Historiku 1 ndryshimeve

c. Hyrjet e tentuar por té déshtuara

d. Historia e hvrjeve dhe daljeve té€ pérdoruesve

Vémendje: Pér t& dv modulet e mésipérme, pranimi dhe
konfirmimi final i kérkesave do t& béhet

me shkrim pas pérfundimit t& fazés s€ analizés dhe intervistave
né koordinim t& dv menaxheréve t& projektit.

Display minimum specifications

Dimenzioni:S& paku 75" (Inch)

Raporti 1 pamjes: 16:9

Rezolucioni maksimal i ekranit:4K UHD, (3840 x 2160)

Dritat e brendshme: Direct led DLED

Teknologjia e prekjés Infrared

Jetégjatésia: = 50,000 oré

Raporti 1 kontrastit: 5000:1

Shikélgimi (maksimumi): > 350 cd/m2

Koha e pérgjigies: < 6ms (max touch inputs)

Kéndvéshtrim i pamjes : 178°

Xhami: kundér shkélqimit

Memoria: 32 GB, 3 GB DDR

CPU: 1.5GHz

GPU: Mali G52




wa

CPU Framework: Quad-core AS

Shfletues uebi: PO

Biblioteka e aplikacioneve: PO

Saktésia: =1 mm

Mbéshtet: HID Support &

Winl0/Win8/Win7/Mac OS

/Android/Chrome OS/Linux

Kabllo dhe aksesor:

Telekomandé, Baterité AAA copé 175

Stilolapsa : (%2),

Lidhjet interneti port : RJ45 (%2)100baseT

Wi-Fi: IEEE 802.11 a/b/g/n/ac (both

2.4 and 5 GHz bands) Bluetooth bSupport 5.0

Porte USB 3.0: 2 USB, Porte USB 2.0: 2 USB, HDMI: 3 Porte
VGA x1

Energjia elektrike: 100-240V, 50- 60 Hz

Certifikatat: CE

Garancioni: 1 vite

Mbajtés pér muri + mbajtes me rrota i levizshem adekuat per
ekranin.

Teknologjia e prekjés Infrared

Zmadhues té€ integruar: 15W*2

Bluetooth: 1

Dégjuese (Line Out): 1

Support control from mobile/tablet/notebook

-Gjuha e programit: Shqip dhe Aglisht

-Autorizim nga prodhuesi apo distributori i autorizuar per
territorin e Kosoves

-Garancion 24 muaj

-Koha e implementimit 20 dite

copé

€ 1.950.00

1,950.00 €

Switch 48 port gigabit i menaxhueshem, minimum
specifications

Switch Brand Name, minimum specifications

48Port Gigabit Ethernet

Rackmount 1U

Forwarding rate in millions of packets per second (mpps: 64-
byte packets): 74.38 mpps

Switching capacity in Gigabits per second (Gbps): 104.0 Gbps
Interfaces: 48 x RJ45, 4 x SFP+

MAC table: Up to 8,192 Media Access Control (MAC)
addresses

copé

990.00 €




Spanning Tree Protocol (STP): Standard 802.1d Spanning Tree
support,

enabled by default Fast convergence using 802.1w (Rapid
Spanning

Tree [RSTP]) Multiple Spanning Tree instances using 802.1s
(MSTP) 16

instances are supported

Port grouping: Support for IEEE 802.3ad Link Aggregation
Control

Protocol (LACP)

Totali] 19.390.00 €

Vrejtéje:

T& gjitha ¢mimet e specifiluara né tender duhet t& deklarohen né Euro (€). Cmimi i ofertuar lejohet g8 t& shénohet me
maksimum dy (2) numra pas presés dhjetors. Cdo numér i shénuar pas numrit t€ dyte (2) nuk do t& merret pér bazeé né
llogaritje t& vierés sé ofertés., oferta e tillé do t& konsiderohet e pa pérgjegjeshme

NE ¢mim t& pérfshihen t€ gjitha taksat e aplikuara né Kosové,duke llogaritur edhe tvsh-né

Nése ndodhé ndonjé gabim né plotésimin e paramases AK nuk mbané pérgjegjési.

Identifikim i operatorit ekonomik (oe)

Emri i kompanisé: FutureBITS Sh.p.k
Adresa e ploté Dede Gjo Luli Nr,143, Prishtine

Pérfagésuar nga:

Emri dhe mbiemri : Vigan Ajazi
Pozita Drejtor
Nénshkrimi:

Data: 03.05.2023
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N

"

“§
|
§
:
|
§

\'\.,/
Republika e Kosovés
Republika Kosova - Republic of Kosovo
Qeveria - Vlada - Government

Ministria ¢ Tregtis¢ dhe Industrisé - Minstarstvo Trgovine i Industrije
Ministry of Trade and Industry

ADJENCIA £ SECITTRMT T BEAIITVE B 4080V
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CERTIFIKATE E REGJISTRIMIT
CERTIFIKAT O REGISTRACIJI
CERTIFICATE OF REGISTRATION

~ Emri biznesit / Naziv biznisa / Name of business

1

- - - -Emn u'egtaﬂ;‘f'irgovaéko iﬁ?m na
Uoji biznesit: Shoqéri me pérgjegjési té kufizuara
Poslovni tip: Drustvo sa ograniéenom odgovornoicu
Business type: Limited Liabilities Companies
::::f Rr.Dedé Gjo Luli Nr.143
Address: Prisit &

Data e regjistrimit:
Datum registracije: 17/08/2018
Date of registration:
30/04/2021
Data / Date / Datum

10112361

810149676

Numri Unik Identifikues / Jedinstveni Maticni Broj / Unique Identification Number
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Nenshkrimi / Signature / Potpis
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Prokurimi: OB614-23-3486-1-2-1

Nr i brendshém:

Tituli: Digjitalizimi I zyrés pritése

1 Digjitalizimi I zyrés pritése

Kodi i tenderit: OB614-23-3486-1-2-1
Data: 03.05.2023

Lista e dokumenteve té tenderit mbéshtetése

Nr. Dokument

FutureBITS Sh.p.k - 03.05.2023_Partl.pdf
FutureBITS Sh.p.k - 03.05.2023_Part2.pdf
FutureBITS Sh.p.k - 03.05.2023_Part3.pdf
FutureBITS Sh.p.k - 03.05.2023_Partd.pdf
FutureBITS Sh.p.k - 03.05.2023_PartS.pdf
FutureBITS Sh.p.k - 03.05.2023_Part6.pdf

L AR ol ol gl

Pérshkrimi i gmimeve

Nr Emértimi i grupit Dokumenti

1. Digjitalizimi I zyrés pritése Pershkrimi i gmimit.xlsx

Pjesét e tenderit gé do té dorézohen ndaras:

B66 Formulari i dorézimit te tenderit



AUTORITETI KONTRAKTUES

KUVENDI KOMUNAL - OBILIQ. Rruga Adem Jashari, 15000, Obilig,
Zyrtari pérgjegjes i prokurimit:
Nr i Prokurimit: OB614-23-3486-1-2-1

OPERATOR EKONOMIK:

Emri 1 kompanisé dhe adresa ¢ plote: Grup i Operatoréve Ekonomik  FutureBITS SH.P.K.: DEKO Solution
L.L.C.. Dede Gjo Luli 143, 10000, Prishtine. Kosové

E-mail: vigan.ajazi@gmail.com
Personi kontaktues: Vigan Ajazi
Telefoni: 044/737333

Faxi:

Numiri fiskal:

Grup i operatoréve ekonomik (nésc aplikohet):

Partneri 1.
Emri i kompanisé: " FutureBITS " SH.P.K.
Numri fiskal: 810149676
Vend-Sclia: Dede Gjo Luli 143, 10000, Prishtine, Kosové
Partneri 2.
Emri i kompanisé: DEKO Solution L.L.C.
Numri fiskal: 810862781
Vend-Selia: Xhabir Toqani 36, 10000, Prishtine, Kosové
B66 Formulari i dorézimit te tenderit 2
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FORMULAR PER DOREZIMIN E TENDERIT

Pjesa I. Formulari i Tenderit
Numér té Prokurimit: OB614-23-3486-1-2-1
Titulli i kontratés: Digjitalizimi I zyrés pritése

Si pérgjigje ndaj letrés suaj 1€ fesés pér & tenderuar pér kontratén ¢ mésipérme, ne. t& poshté
nénshkruarit, deklarojmé qé:

1. 1 kemi kontrolluar dhe pranuar plotésisht pérmbajtjet e dosjes s€ tenderit. Ne pranojmé dispozitat e
saj né térési, pa rezervim ose kufizim.

2. Ne ofrojmé t& dorézojmé, né pajtim me kushtet e dosjes s¢ tenderit dhe afatet kohore € paraqitura,
pa rezervé apo kufizim:

1 Digjitalizimi I zyrés pritése

3. Cmimi total 1 tenderit Eshté:

19.390.00 EUR

4. Ky tender éshté valid pér njé periudhé prej ose muaj: ose dite: 60 nga data finale pér dorézim t&
tenderéve.

5. Nése tenderi joné pranohet, ne marrim pérsipér (€ sigurojmé njé siguri & ekzekutimit para
nénshkrimit @ kontratés

6. Ne e bejmé k&€ kérkesé, pér kété tender [shéno numrin e Pjesés, nése aplikohet] si partner né
konsorcium t& udhéhequr nga [shéno emrin e udhehegésit]. Ne konfirmojmé gé nuk jemi duke
tenderuar pér t€ njéjtén kontraté me ndonjé& formular tjetér. Konfirmojmé, si partner né Konsorcium, se
t& gjithé partnerét, bashkénsht dhe veg ¢ veg. jané t& detyruar me ligj pér realizim 1€ kontratés; se
partneri kryesor &hté 1 autorizuar t& obligojé dhe 1€ marré udhézime pér secilin anétar dhe né emér &
secilit anétar qé realizimi 1 kontratés, duke pérfshiré edhe pagesat, &shté pérgjegjésia e partnerit
kryesor, dhe se t¢ gjith¢ partnerét né ndérmarrjen ¢ pérbashkétkonsorcium jané té obliguar t& mbeten
né ndérmarrjen e pérbashkévkonsorcium gjaté téré periudhés sé realizimit t& kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit t€ Kontratés. Gjithashtu ne e dimé dhe pranojmé gé &
gjitha informatat e pasakta ose jo t& plota té cilat jepen me qéllim n€ kété konkurrim, mund t€ kené si
rezultat pérjashtimin toné nga kjo dhe nga kontratat tjera té financuara nga BKK

8. Theksojmé g€ Autoriteti kontraktues nuk &shté 1 obliguar € vazhdojé me kété ftesé dhe qé e
rezervon ¢ drejien pér & dhene verem nje pjest ¢ kontrates. Al nuk do e shkakiojé deryrime ndaj

B66 Formulari i dorézimit te tenderit
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nesh nése ¢ bén kété.

Informacion né lidhje me nénkontraktorét

Emri dhe adresa | Numri fiskal - Pérshkrimi 1

e nénkontraktorit | nénkontraktoré piesés s¢
kontratés gé do &
nénkontraktohet

Pjesa vlera t&
nénkontraktohet

Pérqindja e
kontratés gé do
e

nénkontraktohet
(%)

B66 Formulari i dorézimit te tenderit
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AUTORITETI KONTRAKTUES
KUVENDI KOMUNAL - OBILIQ, RR.ADEM JASHARI, 15000, OBILIQ,

Zyrtari pérgjegjes i prokurimit: Leonarda Emini

Nr i Prokurimit: OB614-23-3486-1-2-1

OPERATOR EKONOMIK:

Emri i kompanisé dhe adresa e plote : Grup i Operatoréve Ekonomik FutureBITS SH.P.K.; DEKO Solution
L.L.C., Dede Gjo Luli 143, 10000, Prishtine, Kosové

E-mail : : vigan.ajazi@gmail.com
Personi kontaktues: Vigan Ajazi
Telefoni: : 044/737333
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