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PJESA B: KONTRATAI & KUSHTET SPECIALE & ANEKSET E
NDERLIDHURA

PJESA I: KONTRATA

KOMUNA E OBILIQIT, Zyra e Prokurimit rr. ,,Adem Jashari’” p/n kati i ll

(né vazhdim "Autoriteti Kontraktues"), né njéren ang;
dhe

N.T.P.,,Bletaria Egzoni" nga Gjakova Adresa: Minatori, 500000, GJAKOVE NRB. 810241183 Pérfaqésuar
nga: Egézon Agushi Drejtor

(ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizimet e shénuara me poshté
Titulli i kontratés: Furnizim me centrifuga elektrike pér vjeljen e majltit

Nr i Prokurimi:: OB614-20-3613-1-2-1
Nribrendshém: 614 20 046 121

Numri i kontraés:46/2020
Neni 1 Lénda

1.1 Lénda e kontratés do t& jet¢ :furnizimi né vijim: Lénda e kontratés ka té béjé me Furnizimin me
centrifuga elektrike pér vjeljen e majltit,

1.2 Kjo kontrate publike ka kohezgjatje prej 30 dité dhe eshte efektive prej dates ne te cilen ajo hyn ne fugi.

1.3. Kontrata hyne ne fugi ditén e nénshkrimit té kontratés . Data e fillimit do (& jeté mbrenda 5 dité pas
nénshkrimit té kontratés.Data e pérfundimit do jeté mbrenda 60 dite nga fillimi i furnizimeve

Neni 2 Kushtet e dérgesés
2.1 Afati kohor pér dorézim do té jeté [30] dité nga koha e léshimit t& urdhér blerjes nga ana e Autoritetit Kontraktues.

2.2 Vendi i dorézimit (& furnizimit do té jeté [né Komunen e Obiliqit

2.3 Inkotermi? i zbatueshém do té jetét [Kushtet e dérgesés: DDP (detyrat e dérguara té paguara) Incoterm
2010, duke perfshire te gjitha taksat tjera te aplikueshme ne Kosove/.

Neni 3 Origjina
3.1 Furnizuesi duhet té dorézojé njé certifikaté té origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon pranimin e

pérkohshém t& furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen e kontratés.

3.2 Origjina e mallrave do t€ pércaktohet sipas Kodit t€ Doganave té Bashkésisé Evropiane (Community Customs Code-)
ose sipas marréveshjeve ndérkombétare t¢ cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimi total i furnizimeve éshté: [15 552,00] €; [pesumbdhjetmi e pesqind e pesdhjet e dy Euro.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet (€ jeté e vetmja pagesé qé Autoriteti Kontraktues i ka borxh
Furnizuesit sipas kontratés.

4.3 Ai duhet t€ jeté i preré dhe t€ mos i nénshtrohet ndryshimeve.

4.4 Pagesat do t&€ béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Veganta té kontratés.

Neni 5  Rendii pérparésisé i dokumenteve té kontratés

! Para nénshkrimit te Kontratés “kjo Draft Kontrate" duhet t& modifikohet nga Autoriteti Kontraktues sipas kushteve té aktivitetit pérkatés
té prokurimit

2 |ncoterms 2010 Oda Ekonomike Ndérkombétare
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5.1 Kontrata pérbéhet nga dokumentet né vijim:
(a) Kjo marréveshje ¢ kontratés;
(b) Kushtet e Veganta té Kontratés;
(c) Kushtet e Pérgjithshme té Kontratés;
(d) Tenderi 1 Furnizuesit, duke pérfshiré edhe Specifikimet Teknike:
(e) Oferta financiare;
(f) [shéno ¢do dispozité tjetér t¢ dosjes sé tenderit).
5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste t& paqartésisé
ose divergjencés, ato duhet té lexohen sipas rendit t& pérparésisé né (€ cilin jané dhéné mé sipér.
Neni 6 Komunikimet

6.1 Té€ gjitha komunikimet me shkrim & kané té bé&jné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga njéra ané
dhe Furnizuesit nga ana tjetér duhet € cekin titullin e Kontratés dhe numrin e saj t& identifikimit dhe duhet té dérgohen
me posté, faks, email ose té dorézohen personalisht.

6.2 Nése personi g€ dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thoté kété né komunikatén e tij.
Sa heré g€ ka afat t€ fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t& kérkojé vértetim té pranimit té
komunikatés s& tij. N€ € gjitha rastet, dérguesi duhet t'i marré t& gjitha masat e nevojshme pér t& siguruar pranimin e
komunikimit té tij.

6.3 Kudo qe né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi, pérveg nése
specifikohet ndryshe né njoftimin e tillg, pélgim, miratim, certifikaté apo vendim do té jeté né formé té shkruar dhe
fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me rrethanat. Ndonjé miratim, pajtim,
certifikat€ ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté &shté e pérgatitur né gjuhén [shqipe_lﬁ?’] né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

~Pér Autoritetin Kontraktues _Pér Ofruesin e Furnizimeve
| Emri: Sherif Hoti Emri: Egézon Agushi |
e — o vaarjpé}'gjeg]é; ]-
Prokurimit Pozita:
Nénshkrimi:
Data: o
Vula: =

3 Gjuha do té jeté gjuha e shfrytézuar nga tenderuesit né kété tender.
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PJESA II E KONTRATES KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

L1 “Kontraté" do t€ thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né formularin ¢
kontratés t& nénshkruar nga palét, duke pérfshirc té gjitha shtojcat pér kété dhe € gjitha dokumentet e inkorporuar me referencé né té,

1.2 “Produktet” pérkufizohen si t& mira materiale qé kané vleré ckonomike, duke pérfshiré por pa u kufizuar né mallrat, artikujt,
1éndét ¢ para, makinerité dhe pajisjet, objektet né formé t& ngurté & léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues” do t¢ thoté organizata e blerjes sé mallrave, sig éshté e quajtur Fletén mbi t&é Dhénat € Tenderit.

1.4 "Furnizues" do t& thoté njé person fizik ose juridik qé éshté palé e késaj kontrate dhe sipas dispozitave té késaj kontrate furnizon
mallra g€ jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit € kontratés.

1.6 “Inkotermet™ do t& thoté termat ndérkombétare tregtare qé pérb&jné rregullat ¢ interpretimit (& termave tregtare qé pércaktojné
ményrén, kostot dhe rreziqet qé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do t€ thoté dorézim i produkteve me cilési, sasi dhe Iloj té specifikuar né kontraté, si dhe té vendosura dhe paketuara
né ményrén e pérecaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté€ ¢mimi q¢ i paguhet furnizuesit si¢ specifikohet né formularin ¢ kontratés, né pérputhje me shtesa
té tilla dhe rregullimet ose hegjet, si mund té béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t€ thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i pjeséve
rezervé g€ i prodhon apo i distribuon furnizuesi dhe/ose detyrime té ngjashme né lidhje me furnizimet e produkteve,

1.10 “KPK?” do té thoté Kushtet e Pérgjithshme t& Kontratés.

1.11 “KVK” do t& thoté Kushtet e Veganta té Kontratés.

Neni2  Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji g€ i pércakton té gjitha ¢éshtjet qé nuk jané té mbuluara né kontraté,

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVIK.

Neni3 Transferimi

3.1 Transferimi do t€ jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon kontratén ¢ vet ose njé
pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet g€, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé pjesé té saj,
ose ndonjé pérfitim apo interes nga ajo, pérveg¢ né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, t€ shumave qé duhet té paguhen ose gé do té béhen borxh
sipas kontratés; ose

b) né rast t€ dhénies sé t& drejtés sé Furnizuesit siguruesve t¢ Furnizuesit pér té kérkuar pagesén nga ndonjé person tjetér i
detyruar né rastet kur siguruesit ¢ kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga obligimet ¢ veta pér
pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur.

3.4 Pranuesit e dispozitave t€ kontratés duhet t& plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien ¢ kontratés pérveg né
raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata €sht€ valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé pjese té
kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés qé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues me rastin
¢ dorézimit te ofertes. Ne rast te ndryshimit tc nénkontraktuesve gjate implementimit te kontrates, Furnizuesi duhet te njoftoj me
shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet brenda 30 dité pune nga marrja e
njoftimit, duke i paraqitur arsyct ¢ veta nése nuk léshohet autorizimi. Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga
Autoriteti Kontraktues. Te gjithe nénkontraktuesit ¢ propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si té nevojshme, pagesat dirckte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve ose té punésuarve,
né t&€ nj&jtén ményré si po t& ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve (& tij. Aprovimi i
nénkontraktimit t€ ndonjé pjese t¢ kontratés ose aprovimi i nénkontraktuesit nga ana ¢ Autoritetit kontraktues nuk e liron Furnizuesin
nga obligimet e tij sipas kontratés.
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4.5 Nése nénkontraktuesi ka marré ndonjé obligim ¢ vazhdueshém gé vazhdon pér njé periudhé qé e tejkalon até té periudhés sé
garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet qé i jep nénkontraktuesi, Furnizuesi duhet gé, né ¢farédo momenti
pas skadimit t& periudhés s& garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé dhe shpenzime t8 Autoritetit
kontraktues, pérfitimet ¢ obligimeve té tilla pér kohézgjatjen ¢ garancisé s¢ skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése ¢shté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé Furnizuesit pa pagesé
atéheré kur éshté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin ¢ kontratés dhe kopje & specifikimeve dhe
dokumenteve tjera t€ kontratés. Furnizuesi mund té blejé kopje tjera té kétyre skicave, specifikimeve dhe dokumenteve tjera, né rast
se ato mund t€ gjenden. Pas léshimit té certifikatés sé garancisé, ose pas pranimit final té saj, Furnizuesi i kthen autoritetit kontraktues
té gjitha skicat, specifikimet dhe dokumentet tjera t& kontratés.

5.2 Pérveg nése &shté e nevojshme pér qéllime (€ kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep autoriteti kontraktues
nuk duhet t& pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim paraprak t& autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t’i léshuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente plotésuese
dhe udhézimet qé jané t€ nevojshme pér ekzekutim té miré té kontratés dhe pér kompensim démi nga ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund (€ kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe informatave mbi
zakonet, urdhérat€ apo ligjet anésore t& Republikes se Kosoves té cilat mund té ndikojné te furnizuesi gjaté realizimit té obligimeve té
tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dhénat mbi furnizimet ashtu qé
Autoriteti kontraktues t& mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t€ vendosé qé t& marré lejet ¢ kérkuara apo licencat e importit brenda njé periudhe té arsyeshme, duke
marré parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésing e duhur duke pérfshiré, aty ku éshté specifikuar, dizajnin,
prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né furnizime.

7.2 Furnizuesi duhet té veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se kérkesa e
njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar dénimit pér shkelje t& kontratés, do ta njoftojé
autoritetin kontraktues pér kété duke i paraqitur arsyet e tij brenda 30 ditésh pas pranimit té urdhrit. Ekzekutimi i urdhrit administrativ
nuk do té pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t¢ veprojé sipas t€ gjitha ligjeve dhe rregulloreve né fuqi né Republikén e Kosovés dhe do t&
sigurojé q€ personeli i tij, t€ aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné dhe té veprojné sipas kétyre ligjeve
dhe rregulloreve.

7.4 Fumnizuesi duhet t'i trajtoj€ t& gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe konfidenciale. Pérveg
né rastet kur kjo éshté e nevojshme pér qéllime t& ekzekutimit t€ kontratés, ai nuk do t€ publikojé ose shpalosé asnjé detaj té kontratés
pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do t& ndryshohet pa pélqimin paraprak me shkrim té Autoritetit kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do t& paraqes€ njé€ certifikaté zyrtare t¢ prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim nuk
plotésohet, kjo do t& ¢ojé né ndérprerje té kontratés, me paralajmérim zyrtar,

Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit t€ kontratés, furnizoj Autoritetin Kontraktues me siguri pér ekzekutim t& ploté
dhe t€ mire t€ kontratés. Shuma ¢ siguris¢ do t& saktésohet né KVK. Siguria e ekzekutimit do t& ndalet nga pagesa e Autoritetit
kontraktues pér ¢farédo humbjeje gé €sht€ pasoj€ e mosckzekutimit € ploté dhe té duhur té obligimeve kontraktore nga ana ¢
Furnizuesit.

9.2 Siguria e ekzekutimit té kontratés do té jeté né formén e dhéné né pjesén [V té kontratés.

9.3 Pérveg asaj pjese t€ specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té 1éshohet brenda 30 ditésh nga
1&shimi i certifikatés se perkohshme t€ pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér humbjes
ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e specifikuar ne KVK.,

10.2 Pa marr€ parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10.1, Furnizuesi do t& mbajé pérgjegjési (& ploté, dhe do ta
sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale qé shkaktohen nga
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ckzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

1.1 Nése kérkohet né KVK, Furnizuesi do t& dorézojé njé program té realizimit t€ kontratés qé do t& aprovohet nga autoriteti
kontraktues. Ky program do té pérmbajé sé paku kéto:

i) rendin sipas t¢ cilit Furnizuesi propozon t€ realizohet kontrata, duke pérfshiré dizajnin, prodhimin, dorézimin né vend &
pranimit, instalimin, testimin dhe komisionimin; dhe

ii) t&€ dhéna dhe informata t¢ tjera té cilat mund t’i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do t€ saktésojné limitin kohor brenda té cilit programi i realizimit duhet t'i dorézohet pér aprovim autoriteti kontraktues
dhe afatin ¢ fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues nuk ¢ liron Furnizuesi
nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve te
pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin ¢ afateve. Ne gofte se nuk ka afat te
caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund t&é béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése progresi i
realizimit t€ kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin qé ta ripunojé programin dhe ta
dorézojé programin e ripunuar pér aprovim te ai.

11.5 Para pranimit té pérkohshém t¢ furnizimeve, Fumizuesi duhet té furnizoj me manualet ¢ funksionimit dhe mirémbaijtjes sé
bashku me vizatime, t& cilat do t€ jené né detaje t& tilla qé do t¢ mundésoj Autoritetit Kontraktues operimin, mirémbaijtjen,
rregullimin dhe riparimin e té gjitha pjeséve t¢ furnizimeve. Pérveg nése éshté pércaktuar ndryshe né KVK, manualet dhe vizatimet
do t€ jené né gjuhén ¢ kontratés dhe né forma dhe numrat té tilla té deklaruara né kontraté. Furnizimet nuk do té konsiderohen té
pérfunduara me qéllim t& pranimit t€ pérkohshém deri sa manualet dhe vizatime e tilla jang furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu nénshtruar dispozitave t€ tjera t& pércaktuara né KVK, Furnizuesi do té jeté plotésisht pérgjegjés pér pagesén ¢ té
gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera é lindin apo imponohen deri né dorézimin e
Mallrave t€ kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha ankesat qé
jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ ¢shté specifikuar né
kontraté, pérveg nése shkelja e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit té dhéné nga autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit t& detyrave

14.1 Periudha e ekzekutimit (& detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve té
periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé voné se 90 dité pas njoftimit t& dhénies sé
kontratés. Pas késaj date Furnizuesi ka té drejté t&€ mos e realizojé kontratén dhe t€ marré pérfundimin e saj apo kompensimin pér
démin g€ ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai ¢ ushtron até brenda 30 ditéve nga data ¢ skadimit té
periudhés 90 ditésh.

14.3 Nése mundésohen periudhat ¢ ndara té realizimit pér sasi té ndara, kéto periudha nuk do té mblidhen né rastet kur njé Furnizuesi
i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund té kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet se do té
vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;
b) Kushte t& jashtézakonshme klimatike né vendin ¢ autoritetit kontraktues kané prekur instalimin apo dorézimin e furnizimeve;

c) Pengesa apo kushte fizike g€ mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té parashihen né ményré
t& mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative q€ kané ndikuar né datén e realizimit, pérveg atyre q¢ jané shkaktuar prej gabimit té furnizuesit;
¢) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés,

f) T gjitha suspendimet e dorézimit dhe/ose instalimit t€ furnizimeve q& nuk jané pér shkak t& gabimit t& Furnizuesit;

g) Forca madhore;

h) Shkage tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe t€ cilat nuk jané pér shkak té gabimit té Furnizuesit.
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15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka pér qéllim té
béjé kérkesé pér zgjatje t& periudhés sé realizimit pér (& cilén ai konsideron se ka té drejté dhe, pérveg nése ka ndonjé marréveshje
tietér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues té dhéna gjithépérfshirése ashtu gé
té mund t& kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé realizimit
nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin qé nuk i éshté dhéné e drejta pér
zgjatje t& periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose t& gjitha mallrat ose té realizojé shérbimet brenda limiteve
kohore & specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj kompensimeve tjera té tij sipas
kontratés, do té keté t€ drejté, pér secilén dité q€ kalon ndérmjet skadimit t€ periudhés sé¢ kontratés dhe datés aktuale ¢ pérfundimit,
t'i marré démet e likuiduara té barabarta me 0,25% né dité t& vlerés sé furnizimeve té pa dorézuara deri né njé maksimum prej 10 %
té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin ¢ zakonshém t& furnizimeve né térési, démet e likuiduara té parapara né
paragrafin 16.1 do té€ llogariten né bazg té vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar t& drejtén t& kérkojé sé paku 10 % té vlerés sé kontratés ai mundet, pasi ta njoftojé me
shkrim Furnizuesin:

- t& konfiskojé garancing e realizimit;
- t€ ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do t€ keté t€ drejté pér kompensim; dhe
- t& hyj€ n& njé kontraté me njé palé t& tret¢ pér dhénien e pjesés sé mbetur té furnizimeve, Furnizuesi nuk do t& paguhet pér kété

pjesé té kontrat€s, Furnizuesi gjithashtu do (€ jeté i detyruar té paguajé koston plotésuese dhe démet e shkaktuara nga kjo
pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé té pezullojé:

a. prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit ose, nése nuk
&shté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c. instalimin ¢ furnizimeve g€ jané dorézuar né€ vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé vend
tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa t€ jeté e mundur dhe sa éshté kérkuar nga autoriteti kontraktues, edhe nése
furnizimet jané dorézuar n€ vendin e pranimit né pajtim me kontratén, por instalimi i tyre éshté pezulluar nga autoriteti kontraktues.

17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t’i shtohen ¢gmimit t& kontratés. Furnizuesi nuk do té
marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
c¢) éshté 1 nevojshém pér shkak t&é ndonjé gabimi té Furnizuesit; ose

d) é&sht€ i nevojshém pér siguri t& ckzekutimit t€ miré té kontratés osc té ndonjé pjese té saj pérderisa nevoja e tillé nuk
shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& keté t& drejté pér shtesa né ¢mimin ¢ kontratés pérve¢ nése ai e lajméron autoritetin kontraktues brenda 30
ditésh pas pranimit t¢ urdhrit pér t& pezulluar progresin e dorézimit se ka pér qéllim té béjé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t€ pércaktojé ato pagesa plotésuese dhe/ose zgjatje té periudhés sé
realizimit g€ do t€ béhen nga Furnizues pérkitazi me kété ankesé né ményré t¢ drejté dhe té arsyeshme sipas mendimit t€ autoritetit
kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak té gabimit t& Furnizuesit, Furnizues, duke
njoftuar autoritetin kontraktues, mund té kérkojé té vazhdojé me furnizimet brenda 30 ditésh, ose té ndérpresé kontratén.

17.7 Né rastet kur procedura ¢ dhénies ose realizimit t& kontratés béhet e pavlefshme pér shkak té gabimeve pérmbajtjesore,
parregullsive osc mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato gabime, parregullsi ose
mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t'i b&jé pagesat ose mund t’i kthejé shumat qé
tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive ose mashtrimit.

17.8 Qé&llimi i pezullimit t€ kontratés &shté qé t& verifikohet nése gabimet pérmbajtjesore té supozuara si dhe parregullsité apo
mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund t€ konfirmohen, realizimi i kontratés do té rifillojé sa mé shpejt qé éshté e

mundur. Gabimet pérmbajtjesore ose parregullsité do té jené té gjitha shkelje té kontratés ose dispozitave rregullative qé rezultojné
nga njé veprim ose mosveprim qé shkakton ose qé mund té shkaktojé humbje né buxhetin e Autoritetit Kontraktues.
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Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i ploté€sojné specifikimet teknike t€ paragitura né kontraté né té gjitha aspektet dhe té jené konform né té
gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té cilat duhet té mbahen né
dispozicion té€ Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit té kontratés.

18.2 T¢€ gjitha pranimet teknike preliminare té parapara né KVK duhet t& béhen me kérkesé t€ dérguar nga furnizuesi i pér autoritetin
kontraktues. N& kérkesé do t¢ saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas kontratés dhe té tregojé
numrin ¢ sasis¢ dhe vendin ku do té béhet pranimi né ményrén e duhur. Materialet, artikujt dhe mostrat e specifikuara né kérkesé
duhet t€ certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt g€ do té inkorporohen né furnizime ose né prodhim té komponentéve qé do té furnizohen jané
pranuar teknikisht n€ két€ ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon defekte ose gabime, dhe né kété
rast ato duhet t€ ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i jepet mundésia t'i riparojé dhe t’i pérmirésojé materialet
dhe artikujt ¢ jané refuzuar, por kéto materiale dhe artikuj do té pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe
jané pérmirésuar né até ményré qé té jeté i kénaqur autoriteti kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do té sigurojé qé furnizimet t€ dorézohen né vendin ¢ pranimit me kohé qé t'i mundésohet autoritetit kontraktues té
vazhdoj€ me pranimin e furnizimeve. Furnizuesi konsiderohet sc i ka paraparé plotésisht véshtirésité qé mund t'i hasé né kété aspekt,
dhe atij nuk do t’i lejohet gé té paragesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do & keté té drejté gé heré pas here té inspektojé, kontrollojé, masé dhe testojé komponentét, materialet,
dhe mjeshtéring, dhe té kontrollojé pérparimin ¢ pérgatitjes, fabrikimit apo prodhimit té ¢farédo artikulli qé pérgatitet, fabrikohet ose
prodhohet pér t’u dorézuar sipas kontratés, né ményré qé té pércaktojé nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe
sasin¢ ¢ kérkuar. Kjo do t€ béhet né vendin e prodhimit, fabrikimit, pérgatities ose né vendin e pranimit apo né vendet g& jané
specifikuar né KVK.

19.3 Pér géllime té€ testimeve dhe inspektimeve té tilla, Furnizues do té:

a) [ japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina, pajisje, vegla, puné,
materiale, skica dhe té dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
c) T’ijapé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfaqésuesi i Autoriteti Kontraktues nuk €shté prezent né datén e vendosur pér testim, furnizuesi mundet qé, pérveg nése
ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do té konsiderohet se &shté béré né prezencén e
autoritetit kontraktues. Furnizuesi menjéheré do t’i dérgojé kopjet e certifikuara si duhet té rezultateve t& testit te Autoriteti
kontraktues, nése nuk ka qené prezent gjaté testit, do t’i pranojé¢ rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé furnizuesin ose ta
miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit mendimin e vet brenda 15
ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund t& kérkojné gé kéto teste té pérsériten né té njéjtat kushte dhe
rrethana, ose nése ndonjéra palé kérkon, t€ testohen nga njé ekspert i zgjedhur me marréveshje té ndérsjellé. Té gjitha raportet e
testimit do t’i dorézohen autoritetit kontraktues, i cili do t’i komunikojé rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet ¢
ri-testimit do t€ jené€ pérfundimtarc. Kostoja ¢ ri-testimit do t€ bartet nga pala piképamja e sé cilés déshmohet se éshté gabim pas ri-
testimit.

19.7 Gjaté realizimit té detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin personave té
paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i kané marré gjaté inspektimit
dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do té béhen né Euro. Metoda dhe kushtet ¢ pagesés ge duhet t'i behet Furnizues sipas késaj Kontrate do te specifikohen
ne KVK.

20.2 Pagesat qe duhet te béhen sipas faturés se Iéshuar nga Furnizues do t€ béhen né llogaringé bankare té dhéné né Pjesén V,
Identifikimi Financiar, i késaj kontrate qé ¢ plotéson Furnizuesi. i njéjti formular, qé i bashkéngjitet kérkesés pér pagesé, duhet t&
pérdoret pér t’i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t€ paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né t¢ cilén kérkesa e pranueshme pér pagesé
éshté regjistruar nga departamenti pérkatés. Data ¢ pagesés do t& jeté data né té cilén debitohet llogaria e institucionit. Kérkesa pér
pagesé nuk do té jet€ e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat thelbésore.

20.4  Periudha prej 30-ditésh mund té pezullohet duke ¢ lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té plotésohet sepse
shuma nuk do t&é paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse ka déshmi qé shpenzimi
mund t& mos jeté legjitim. N rastin e fundit mund té béhet njé inspektim i menjéhershém pér géllim té kontrollimeve tjera. Furnizues
do té japé sqarime, modifikime apo informata té tjera brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet nga data né (&
cilén &shté regjistruar kérkesa pér pagesé e pérgatitur né ményrén e duhur.

20.5  Pasi gé té ket€ kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet qé&, brenda dy muajsh pas pagesés sé vonuar, té
kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet nga institucioni 1éshues i Kosovés né ditén e paré té muajit
né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérqindjes. Interesi pér pagesé t€ vonuar do té zbatohet pér kohén qé kalon
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ndérmjet datés sé afatit € fundit t€ pagesés (nuk pérfshihet) dhe datés né (& cilén debitohet llogaria e Autoritetit kontraktues
(pérfshihet).

20.6T¢ gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do t'i japin & drejté Furnizuesit qé ose té
mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet ¢ kontratés. Furnizimet do té jené né pérgjegjési té Furnizuesit deri
né pranimin e tyre té pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér t& parandaluar démtimin apo keqésimin ¢ giendjes sé tyre gjaté
transportit deri né destinacionin e tyre, si¢ &shté dhéné né kontraté, Paketimi duhet té jeté i mjaftueshém pér té pérballuar pa kufizime,
bartjen e ashpér, ckspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe mbajtjen né ambient & hapur. Madhésia e
paketimit dhe pesha duhet t'i pérshtaten, nése éshté ¢ mundur, largésisé sé destinacionit pérfundimtar ¢ furnizimeve, dhe mundésisé
s€ mungesés sé pajisjeve pér bartje t€ réndé né té gjitha pikat gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna né ményré té hapur
né KVK, dhe i nénshtrohen ndryshimeve qé mund té urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do t& transportohet as t& dorézohet né vendin ¢ pranimit derisa furnizuesi té keté pranuar urdhrin e dorézimit
nga autoriteti kontraktues. Furnizuesi do t& jeté pérgjegjés pér dorézim né vendin e pranimit té té gjitha furnizimeve dhe pajisjeve té
furnizuesit, g€ jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet t& konsiderohet se éshté béré atéheré kur ka déshmi me shkrim qé éshté né dispozicion pér té dy palét se
dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa t& jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit. Inspektimet
dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final té mallrave.

22.2 Autoriteti kontraktues, gjat€ progresit té dorézimit t& furnizimeve dhe para se t& merren furnizimet, duhet té keté fuqiné gé té
urdhérojé ose té vendosé:

a)  heqgjen nga vendi i pranimit, brenda asaj kohe ose kohésh sig éshté specifikuar né urdhér, té té gjitha furnizimeve té cilat,
sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b)  zé€vendésimin e tyre me furnizime t€ mira dhe té pérshtatshme;

¢)  hegjen dhe ri-instalimin ¢ miré t¢ pajisjeve, pa marré parasysh testet ¢ méparshme té tyre ose pagesat ¢ pjesshme té tyre, ose
ndonjé instalim q& lidhet me materialet, mjeshtéring ose dizajnin pér té cilin éshté pérgjegjés furnizuesi, ¢ gé sipas mendimit &
autoritetit kontraktues nuk €shté né pajtim me kontratén;

d)  qé puna ¢ béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né pajtim me kontratén,
ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt q¢ ésht¢ ¢ mundur dhe me shpenzime té veta, duhet t'i evitojé defektet e specifikuara, Nése Furnizuesi
nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté t€ punésojé persona tjeré pér t'i zbatuar urdhrat dhe t&
gjitha shpenzimet gé jané pasoj€ e késaj, apo q& do t& shfaqen pér shkak té késaj, Autoriteti kontraktues do t’i zbresé nga paraté qé do
té paguhen ose t€ cilat do té béhen obligim pér t’iu paguar Furnizuesit.

22.4 Furnizimet qé nuk jané té cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve té refuzuara.
Shenja nuk duhet t& jeté e atillé q& t’i ndryshojé ato, apo té ndikojé né vlerén ¢ tyre komerciale. Furnizimet e refuzuara furnizuesi do
t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe qé e saktéson autoriteti kontraktues, dhe
nése kjo nuk realizohet ato do t€ higen me té drejté me shpenzim dhe me rrezik té furnizuesit. Té gjitha punét qé pérfshijné materialet
e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur t€ jené dorézuar né pajtim me kontratén, t'i kené kaluar né
ményré (€ kénaqshme testet ¢ kérkuara, dhe t€ jené autorizuar, si dhe té jeté 1éshuar njé certifikaté e pranimit t& pérkohshém ose nése
konsiderohet se éshté Iéshuar.

23.2 Furnizuesi mund t€ bgjé kérkes€, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit té pérkohshém atéheré
kur furnizimet t€ jené t&€ gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i aplikacionit té
furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- t' 1éshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théng, nése kjo éshté
¢ pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té tij jané pérfunduar furnizimet né pajtim
me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet ¢ tij dhe duke specifikuar veprimin t€ cilin, sipas mendimit té tij e kérkon
Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e bgjné t€ pamundur g€ té€ vazhdohet me pranimin e furnizimeve gjaté periudhés sé fiksuar pér
pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésiné e tillé, nése éshté e
mundur, né konsultim me furnizuesin. Certifikata ¢ pranimit ose e refuzimit do té pérgatitet brenda 30 ditésh pas datés né té cilén kjo
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pamundési pushon sé ekzistuari. Furnizuesi nuk do té nxisé shfagjen e kétyre rrethanave pér té evituar obligimin e paragitjes sé
furnizimeve né njé gjendje té pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose té léshojé certifikatén e pranimit té pérkohshém ose té refuzojé furnizimet brenda njé
periudhe prej [30] ditésh, ai do té konsiderohet se ka léshuar certifikatén né ditén e fundit t& asaj periudhe, pérveg né rastet kur
certifikata e pranimit t&€ pérkohshém konsiderohet se pérbén certifikaté té pranimit pérfundimtar. Nése furnizimet ndahen me kontraté
né pjesé, Furnizuesi do té keté té drejté té béjé kérkesé pér certifikaté 1€ veganté pér secilén pjesé.

23.5 Né raste t€ dorézimit t€ pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim té pjesshém e té pérkohshém.

23.6 Pas pranimit t& pérkohshém t€ furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe materialet gé nuk
kérkohen mé pér pérdorim pérkitazi me realizimin ¢ kontratés. Ai gjithashtu do t& heqé ndonjé mbeturiné apo pengesé dhe té béjé
ndonjé ndryshim té gjendjes sé vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1Furnizuesi do t& garantojé gé furnizimet (¢ jené té reja, t& papérdorura, té modeleve té fundit dhe té pérfshijé té gjitha
pérmirésimet ¢ kohéve t¢ fundit n¢ dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Furnizuesi do té garantojé qé
asnjé nga furnizimet t&€ mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do t& mbetet e vlefshme né
até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat mund té
paraqiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t€ miré nga Furnizuesi; ose
b) rezultojné nga veprimet ose mosveprimet ¢ Furnizuesit gjaté periudhés sé garancisé; ose
c) shfaqen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime t& veta do ta pérmirésojé defektin ose démin sa mé shpejt qé kjo té mund té praktikohet. Periudha ¢
garancis€ pér t& gjith€ artikujt e ndérruar ose t& riparuar do t¢ fillojé pérséri nga data né t€ cilén éshté béré ndérrimi ose riparimi sipas
vlerésimit t€ autoritetit kontraktues. periudha e garancisé do té€ vazhdohet vetém pér até pjesé té furnizimeve qé éshté ndikuar nga
ndérrimi apo riparimi.

24.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé k
Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor té paraparé né
njoftim, autoriteti kontraktues mund té:

a) t& korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet ¢
Furnizuesit, né € cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté q¢ duhet t& paguhen ose
garancité q¢ mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi t& duhur ose asnjé garanci nuk &shté efektive kérkoni gé té merrni shumén ¢ duhur nga Furnizuesi; ose
¢) té ndérpresé kontratén.

24.5 Obligimet ¢ mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés sé garancisé nuk
éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé¢ do té fillojé né datén e pranimit té pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t€ jepen né pajtim me té dhénat e parapara né KVK. Furnizuesi do t&é marré
pérsipér t€ realizoj€ ose t€ organizojé realizimin e mirémbajtjes dhe té riparimit té furnizimeve dhe té sigurojé shpejt pjesét rezervé.
KVK mund té saktésojné qé Furnizuesi t€ sigurojé ndonjé ose té gjitha materialet e méposhtme, njoftimet dhe dokumentet qé kané té
bé&jné me pjesét rezervé q¢ i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé t€ cilat Autoriteti kontraktues mund t€ vendosé t'i blejé nga Furnizuesi, duke kuptuar qé ky vendim nuk do ta
lirojé Furnizuesin nga obligimet ¢ garancisé sipas kontratés

b) né rast t€ ndérprerjes s¢ prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér t'i mundésuar
qé t€ blejé pjesét ¢ kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet ¢ pjeséve rezervé, nése kérkohen dhe kur
kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t€ periudhés s¢ garancis¢ ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés sé fundit, dhe
atéheré kur té jen¢ zgjidhur t€ gjitha defektet apo démet, autoriteti kontraktues do t’i 18shojé Furnizuesit njé certifikaté té pranimit
pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né (& cilén Furnizuesi i ka plotésuar obligimet e tij sipas
kontratés dhe né ményré té tillé q& autoriteti kontraktues té jeté i kénaqur. Certifikata finale e pranimit do té 1éshohet nga autoriteti
kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjéheré pasi riparimet eventuale qé jané kérkuar sipas Nenit
24 ¢ jené pérfunduar né ményré té tillé qé té jeté i kénaqur autoriteti kontraktues.

26.2 Kontrata nuk do t€ konsiderohet se €shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare ¢ pranimit ose
derisa t€ konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marr€ parasysh lé€shimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t€ mbeten té detyruar pér
plotésimin ¢ obligimeve q& dalin sipas kontratés para lé€shimit té certifikatés pérfundimtare t€ pranimit dhe té cilat kané mbetur té
parealizuara né kohén kur léshohet certifikata pérfundimtare ¢ pranimit. Natyra dhe masa e obligimeve té tilla do t& pércaktohen duke
iu referuar dispozitave té kontratés.
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Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin t€ shlyejé ndonjé nga obligimet € veta me kontraté.
27.2 N rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund t€ jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave t& parapara né kété nen do té zbatohen duke u
zbritur nga shumat ¢ duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qé€, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin nga rastet e
méposhtme:

a) kur Furnizuesi né ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;

b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém té paralajmérimit té dhéné nga autoriteti kontraktues gé
kérkon nga ai t€ evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas kontratés, dhe t& cilat ndikojné né
ményré serioze né realizimin e duhur dhe me kohé té punéve;

c) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t€ dhéna nga autoriteti kontraktues;
d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

¢) Fumnizuesi falimenton ose €sht€ duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né marréveshje me
kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato ¢éshtje, ose éshté né ndonjé situaté
analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né legjislacionin apo né rregulloret nacionale;

f) Furnizuesi éshté dénuar pér njé shkelje qé ka té bé&jé me sjelljen profesionale, pérmes njé gjykimi qé ka fuqiné e res judicata;

g) Furnizuesi &shté shpallur fajtor pér sjellje t€ réndé té keqe jo profesionale té déshmuar me ¢farédo mjeti té cilin mund ta
vértetoj Autoriteti kontraktues;

h) Furnizuesi i &hté nénshtruar njé gjykimi gé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né ndonjé organizaté
kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare té Komuniteteve;,

i) Furnizuesi , pas njé procedure tjetér té prokurimit ose procedure té dhénies sé njé granti & financuar nga buxheti i komunitetit,
éshté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té veta kontraktuese;

J) t€ gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e Furnizuesit, pérveg
nése kéto modifikime regjistrohen né suplementin ¢ kontratés;

k) shfaget ndonjé paaftési tjetér ligjore qé i pengon realizimit té kontratés;

1) Furnizuesi nuk arrin t€ japé garancin€ ose sigurimin e kérkuar, ose nése personi q€ ¢ jep garancing apo sigurimin mé té hershém
t€ kérkuar né kontratén e tanishme nuk éshté né gjendje t’i plotésojé zotimet e tij.

28.2 Ndérprerja do t¢ béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe Furnizuesit sipas
kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér té Furnizuesit.
Detyrimi i Furnizuesit pér té shtyré pérmbushjen duhet té pushojé sé ckzistuari menjéheré pas ndérprerjes, pavarésisht nga detyrimet
qé€ mund t€ jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas l€shimit t€ njoftimit t¢ ndérprerjes s¢ kontratés, do ta udhézojé Furnizuesin qé té ndérmarré hapa (&
menjéhershém pér ta pérmbyllur ckzekutimin e furnizimeve né ményré té shpejté dhe té rregullt dhe pér t'i zvogéluar né minimum
shpenzimet.

28.4 NE rast t€ ndérprerjes, autoriteti kontraktues, sa mé shpejt q€ t€ jeté ¢ mundur dhe né prani t€ Furnizuesit ose té pérfagésuesve té
tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés sé realizuar dhe té béjé
rexhistrimin ¢ materialeve t€ furnizuara dhe t€ papérdorura. Do té pérgatitet edhe njé deklaraté ¢ parave qé duhet t’i paguhen
Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes sé kontratés.

28.5 Autoriteti kontraktues nuk do t& jeté i obliguar t€ béjé pagesa tjera pér Furnizuesin derisa té jené pérfunduar furnizimet, ndérsa
Autoriteti kontraktues do té keté t€ drejté t& marré nga Furnizuesi koston ckstra, nésc ka, té furnizimeve ose do t& paguajé shumén qé&
duhet t’i paguhet Furnizuesit para ndérprerjes sé kontratés.

28.0 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté t€ drejté té marré nga Furnizuesi humbjet qé i jané shkaktuar nén
kushtet e kontratés té parapara né Nenin 2 t€¢ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése Autoriteti
kontraktues:

- nuk arrin t’i paguajé Furnizuesit shumat qé duhet té paguhen né ndonjé certifikaté té léshuar nga personi i autorizuar pas

Kontrata-46/2020 11



skadimit té afatit té fundit.
- vazhdimisht nuk arrin t'i plotésojé¢ obligimet ¢ veta edhe pas rikujtimeve t€ pérséritura; ose

- ¢ pezullon dorézimin ¢ furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané specifikuar né
kontraté ose qé nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do t& béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues dhe
Furnizuesit.

29.3 Né rast té€ ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin pér humbje
ose dém qé mund t’i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje t& obligimeve té saj sipas kontratés nése realizimi i
obligimeve 1€ tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas datés kur kontrata hyn né
fuqi.

30.2 Pér géllime (€ kétij Neni, termi "forcé madhore” do té thoté veprimet e zotit, goditjet, mbylljet ¢ objektit ose grregullimet tjera
industriale, veprimet ¢ armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet, rastet e dhunés, epidemité,
rréshqitjet ¢ tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe ndonjé ngjarje tjetér e
ngjashme e paparashikuar qé éshté pértej kontrollit t€ paléve dhe nuk mund té pérballohet as me kujdesin e duhur.

30.3 Pa marr€ parasysh dispozitat ¢ Neneve 16 dhe 28, Furnizuesi nuk do té jet€ i detyruar t& hegé doré nga garancia e realizimit,
démet ¢ likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa ¢ tij e realizimit ose ményré tjetér
déshtimi pér t€ rcalizuar obligimet e tij me kontraté &shté rezultat i njé ngjarjeje té forcés madhore. Gjithashtu, pa marré parasysh
dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do t€ jeté i detyruar té paguajé interes pér pagesat ¢ vonuara, pér
mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t€ kontratés, nése dhe deri né até masé sa vonesa e Autoritetit kontraktues
ose lloj tjetér i déshtimit pér té kryer obligimet e tij éshté rezultat i forcés madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur ¢ cila mund té ndikojé né realizimin e
obligimeve t& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén, kohézgjatjen € mundshme dhe
efektin q€ kané gjasa ta kené rrethanat. Pérve¢ nése udhézohet ndryshe nga autoriteti kontraktues me shkrim, Furnizuesi do té
vazhdojé t’i realizojé obligimet e tij sipas kontratés pérderisa éshté mjaft praktike, dhe té angazhojé té gjitha mjetet e arsyeshme
alternative pér té plotésuar ndonjé obligim qé ngjarja ¢ forcés madhore t€ mos e pengojé até gjaté punés. Furnizuesi nuk do té zbatojé
mjete & tilla alternative pérveg nése udhézohet ta b&jé kété nga autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave t¢ autoritetit kontraktues ose gjaté pérdorimit t€ mjeteve
alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t’i b&jné té gjitha pérpjeke pér t€ zgjidhur né ményré miqésore té gjitha mosmarréveshjet qé mund té ndodhin
ndérmjet tyre. Sapo té shfaqet ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér géndrimet e tyre né
mosmarréveshje dhe pér ndonjé zgjidhje q€ ata konsiderojné se éshté e mundshme. Nése cilado palé ¢ sheh té dobishme, palét do té
takohen dhe t&€ mundohen ta zgjidhin mosmarréveshjen. Pala do t€ 1 pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas
kérkesés. Periudha maksimale € jepet pér arritjen e késaj zgjidhjeje do t€ jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té
arritur zgjidhje migésore déshton ose nése pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do té jené té
lira té vazhdojné né fazén e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes duke ¢ lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t€ mosmarréveshjes déshton, palét mund té merren vesh té pérpigen té pajtohen pérmes
institucionit t¢ specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t€ procedurés sé pajtimit, secila
palé do t€ keté té drejté t€ vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje t& mosmarréveshjes, secila
palé mund t¢ kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo qe palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo arbitrimi.
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PJESA 111 E KONTRATES kushtet e vecanta

KVK né vijim do € plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do té€ mbizotérojné
mbi ato t&€ KPK.

[Udhézimet pér plotésimin e KVK jané dhéné, sipas nevojés, né shénimet kursive té pérmendura pér nenet pérkatése té
KPK. Fshini ato jo relevante]

Kushtet e Pérgjithshme (€ | Amandamentimet/Modifikimi i Nenit pérkatés né KPK
Kontratés
Pérshkrimi i | Nr.
nenit Nenit
Ligji i 2.1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet gé
zbatueshém dhe nuk mbulohen nga dispozitat e kontratés. Juridiksioni do t& jeté gjykata
gjuha pérkatése né Prishtiné.
2.2 Gjuha e pérdorur do té jeté shgipe
Siguria e|9.1 10% e shumes sé kontrates
ekzekutimit ey e . e e e e
Fillimi i validitetit do jeté prej dites sé nenshkrimit té
kontratés +30 dité pas skadimit & kontratés
Sigurimi 10.1 Pa marré parasysh obligimet e sigurimit t& Kontraktuesit,

Kontraktuesi do té mbaje pérgjegjési té ploté,dhe do ta

sigurojé Autoritetin kontraktues dhe Zyrtarin e prokurimit

nga te gjitha ankesat nga palét e treta pér dém ndaj pronés

ose léndime personale gé shkaktohen nga ekzekutimi i

kontratés nga ana e Kontraktuesit, nénkontraktuesve dhe

punétoreéve ié tyre
Programi i| 11 Data e fillimit do té jeté 3 — 5 dité pas nénshkrimit t&
ekzekutimit kontratés. pérfundimi i furnizimeve do jet mbrenda 30 dite
Tatimet dhe | 12.1 Cmimi i ofertés suaj sipas inkotermit DDP té dergimit
marréveshjet duhet té pérfshijé té gjitha shpenzimet né lidhje me
doganore furnizimet né veganti shpenzimet e transportimit,
shpenzimet e manovrimit, furnizimit t& operimit pér
mirémbaijtje t& Furnizimeve.Do 1é pérfshij TVSH-né, dhe
cfarédo lioji té taksave tjera si dhe takseé doganore ose
importuese, vénie taksash ose tarifa t& pagueshme qgofté
brenda apo jashté Kosovés.

Tenderuesit duhet ta mbushin me kujdes listén e ¢mimit
té ofruar né kété dosje té tenderit dhe né gmim ti
futé té gjitha taksat e aplikuara né kosové

Patentat  dhe | 13.1 [Specifikoni nése ka ndonjé shmangie nga Neni 13 i KPK]

licencat

Cilésia e | 18.2

furnizimeve

Inspektimi  dhe | 19.2 Autoriteti Kontraktues do té emeéroj “Menaxherin e

testimi Projektit”,i cili do té jete pérgjegjés pér mbikéqyrjen e
ekzekutimit té punéve gjaté téré kohes, duke filluar gé nga

dita e paré e fillimit té punéve e deri né skadimin e

periudhés garantuese te defekteve dhe pér raportim tek

Autoriteti Kontraktues, *

* Inspektimin dhe testimin e materialeve e kryen Organi
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mbikqyrés sa heré ge kjo shihet e
nevojshme.Shpenzimet pér testetimet e para i kryhen
Punékryrési, ndérsa herave tjera (kur Organi
mbikgyrés nuk eéshté i kénaqur) kryhen nga Autoriteti
Kontraktues.

-Qéllimi i mbikéqyrjes éshté té kontrollojé cilésiné e
punéve dhe cilésiné e materialeve té pérdorura né pajtim
me specifikimet teknike te réna dakord.

Pagesa

20.1

Pagesat do té béhen

Pér t'i marré pagesat,OE duhet t'i pércjellé Autoritetit
Kontraktues pér secilin furnizim apo sherbim & béré:

» Fatura (Origjinali i faturés né tre kopje) do t'i dérgohen
direkt Autoriteti Kontraktues.zyra pritése

Fatura duhet té pérmbaje té gjitha informatat e OE si dhe
informatat e méposhtme :

a) Numrin e Faturés dhe datén

b) Titulli i kontratés dhe numrin

c) Numriirexhistrimit t& biznesit dhe numrin fiskal

d) Adresén e livrimit né vendndodhje;

e) Pérshkrimin e mallrave dhe sasia

f)Numri i xhiroliogarisé

g) Cmimin pér njési dhe shumén totale té pagueshme né
Euro; e nénshkruar dhe e vulosur.

Faturés duhet t'i bashkangjitet .

Fletédergesa me té gjitha té dhénat e méposhtme

a) Numrin e fletédergesés dhe datén

b) Pérshkrimin e mallrave me té gjitha karakteristikat e
kérkuara dhe sasia

¢) Fletédérgesa,e nénshkruar nga OE né njéren ané dhe
nga Menaxheri i kontratés né anén tjetér.

d)} Raportin nga menaxheri i projekfit i AK

Cfarédo dokumenti fjstér informativ gé kérkohet nga
Autoriteti Kontraktues.

('do faturé duhet pas verifikimit t& njoftimit pér liverimin nga
ana e njé pérfagésuesi 1€ autorizuar té Autoritetit Kontraktues
né destinim, sé bashku me dokumentet mbéshtetése ti
dérgohet Autoriteti Kontraktues pér té béré pagesén, dhe té
giitha kéto duhet t& adresohen tek : Komuna e Obiligit zyra
pritése

Rr. Hasan Prishtina, 15000 Obilig. Zyra e Financave,Zyra e
Prokurimit dhe Menaxherit t& kontratés

Dorézimi

21.3

Kontraktuesi do Ui barté té gjitha rreziget qé kané té béjné me
malirat deri né pranimin e pérkohshém né destinacion.
Furnizimet duhet té paketchen né até ményré gé &
parandalohet démi ose keqésimi i tyre gjaté transportit deri né
destinacion.

Paketimi do t& jeté né bazé té standardeve ndérkombétare qé
mundéson ngarkimin, transportin dhe shkarkimin e sigurt gé té
mos vije deri te defektst & mallit.

Paketimi do t& béhet proné e Autoritetit Kontraktues dhe i njéjti

Kontrata-46/2020
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s€ bashku me mallin nuk dubet € jeté | démshém pér

ambientin
Obligimet e | 24.1 Periudha e garancisé do té fillojé nga data e pranimit {&€ mallit e
garancionit do t€ zgjat deri sa t& béhet pranimi i mallit
(nénshkrimijnga Menaxheri i Kontratés
24.5 Kontraktuesi garanton qé furnizimet jané té reja, té
papérdorura, té modelit mé té fundit dhe qé inkorporojné té
gjitha pérmirésimet e kohéve t& fundit né dizajn dhe né
material. Kontraktuesi garanton edhe qé asnjé nga furnizimet
apo pjesét nuk kané asnjé defekt qé shkaktohet nga dizajni,
materialet apo mjeshtéria.
Shérbimet  pas 251
shitjes
o 31.2 Té gjitha mosmarréveshjet do & tentohet ge te zgjidhen ne
Zg_]ldh_]a i & . @ i
=) menyre migésore nga Projekt menaxheri i kontratés,
i TR personat pérgjegjés te Autoritetit Kontraktues, Zyrtarin
mosmarréveshjes N L o et e
pérgjegjés te prokurimit si dhe personave pérgjegjés te
autorizuar nge Kryersi i punimeve.

o 32.1 Cdo mosmarréveshje ndérmjet paléve té cilat mund 8 lindin
Zgjidhja . e gjate ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur
mosmarrevesiyes t& zgjidhet ndryshe ndérmjet paléve do t& dorézohet né
me procedure . o o me By ieoan o g s -
ifyiiEione Gjykatén Kompetente né Prishting, né pajtim me ligjin e

Kosovés

Kontrata-46/2020
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JESA IV E KONTRATES: MODEL i SIGURISE SE EKZEKUTIMIT

Numri i polices: 060040010073147

SIGURIMI | EKZEKUTIMIT TE TENDERIT

Pér: Komuna e Obiliqit
(n& vazhdim “Autoriteti Kontraktues”).

N& emér t&: EGEZON AGUSHI B. » RR.IMINATORI-PN Gjakove
(n& vazhdim "operatori ekonomik”).

Titulli | aktivitetit té prokurimit dhe Numri i prokurimit: FURNIZIM ME CINTRIFUGA ELEKTRIKE PER VJELJEN E
MJALTIT

ME NR.PROKURIMIT-OB 614-20-3613-1-2-1

Garancion me kérkess té paré

DERISA operatori ekonomik i lartcekur, ka ndérmarré veprimet pér t& dorézuar njé siguri t& ekzekutimit duke iy
referuar Dosjes s& Tenderit, me numer {& prokurimit té lartcekur té dérguar nga Autoriteti Kontraktues,

DHE NGASE operatori ekonomik déshiron t& depozitojé siguringé né shumeén e sakiésuar ng Dosjen e tenderit;

DHE NGASE ne jemi pajtuar t' japim operatorit ekonomik kata siguri;

ANDAJ NE t& poshte nenshkruarit, me kéte konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emer te
operatorit ekonomik, deri ne njé total prej: Nje mije e Pes ginde e Pesedhjete e Pes o Dy 1,555.20 € zotohemi té
U paguajmé, q& me kérkesén tuaj t& paré me shkrirm né t& cilén deklarohet mos permbushja e njérit nga kushtet ne
vijim:

a) Autoriteti kontraktues ka konstatuar né baze té déshmive té vértetueshme Objektivisht se operatori ekonomik ka
deshtuar ge té ekzekutojé kontratén e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme substanciale
dhelose shpenzime t& medha per mbylljen e kontratgs né fialg, dhe

b) Operatori ekonomik ka deshtuar qé t& ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kang mbets pa u

paguar shumé punétoré, nénkontraktors dhefose furnizues t& materialeve.

Pagesa né shumeén e limituar prej: 1,655.20 € sic éshte lartcekur, do t& behet pa asnjé kundérshtim as ankesé, sa mé
shpejt ge éshté e mundur pas regjistrimit té kérkesés suaj me konfirmimin ‘e pranimit'.

Kjo siguri éshté e viefshme 62 dite prej 27.08.2020 deri me 28.10.2020
Garancioni né fjalé skadon terésisht dhe né menyré automatike nése kérkesa e Juaj nuk ka arritur né K.S “SIGKOS"
sh.a mé& sé& voni deri né datén e shénuar mé lart,

Nén’ébkﬁf‘ni dhe vula e Garantuesve

g D e

Emri'i bankés ose i institucionit financiar

K.S. “SIGKOS" Sh.a.
Rr.8ylejman Vokshi Pallati kug L-B nr.1,Prishtine

Data
27.08.2020

Kontrata-46/2020
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Lx Raiffeisen
* BANK

To: Whom It May Concern
Subject: Bank account confirmation

Date: 27 Augusl 2020

Hereby we confirm that EGEZON AGUSHI B.1. with business no 810241183, represented by
Mr. EGEZON AGUSHI { Owner ) with Personal No . 1173112307 is our client with business current

account no 1505001001360026.

Name Surname: Kaitrine KRYEI;}U

, 7
Signature: i
- \;,\fj‘\ . ”
Position : Sub Branch Manager
E

Raiffeisen Bank Kosovo J.85.C.

Kontrata-46/2020

4

i

i 3, M

Name Surname' Atta REXHA

Signature:
X,

X, \
Position : Pl Sales and Service Officer
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FORMULAR PER DOREZIMIN E TENDERIT

Pjesa I. Formulari i Tenderit

Numer te Prokurimit: OB614-20-3613-1-2-1

Titulli i kontratés: Furnizim me centrifuga elektrike pér vjeljen e maijltit

Si pérgjigje ndaj letrés suaj té ftesés pér té tenderuar pér kontratén e mésipérme, ne, té poshté
nénshkruarit, deklarojmé qé:

1. i kemi kontrolluar dhe pranuar plotésisht pérmbaijtjet e dosjes sé tenderit. Ne pranojmé dispozitat
e

saj né térési, pa rezervim ose kufizim.

2. Ne ofrojmé té dorézojmé, né pajtim me kushtet e dosjes sé& tenderit dhe afatet kohore té
paraqitura,

pa rezervé apo kufizim:

1 Furnizim me centrifuga elektrike pér vjeljen e majltit

3. Cmimi total i tenderit &shté: 15 552,00 EUR Dhe né fjalé [shéno ¢mimin e tenderit né fjalé Euro]
4. Ky tender éshté valid pér njé periudhé& prej ose muaj: ose dite: 60 nga data finale pér dorézim té
tenderéve.

5. Nése tenderi joné pranohet, ne marrim pérsipér té sigurojmé njé siguri t& ekzekutimit para
nénshkrimit té& kontratés

6. Ne e béjmeé keété kérkesé, pér kété tender [shéno numrin e Pjesés, nése aplikohet] si partner né
konsorcium té udhéhequr nga [shéno emrin e udhéheqésit]. Ne konfirmojmé qé nuk jemi duke
tenderuar pér té njéjtén kontraté me ndonjé formular tietér. Konfirmojmeé, si partner né konsorcium,
se

té gjithé partnerét, bashkérisht dhe vec¢ e veg, jané té detyruar me ligj pér realizim té kontratés; se
partneri kryesor éshté i autorizuar té obligojé dhe té marré udhézime pér secilin anétar dhe né emér
té

secilit anétar gé realizimi i kontratés, duke pérfshiré edhe pagesat, éshté pérgjegjésia e partnerit
kryesor, dhe se té gjithé partnerét né ndérmarrjen e pérbashkét/konsorcium jané té obliguar té
mbeten

né ndérmarrjen e pérbashkét/konsorcium gjaté téré periudhés sé realizimit té kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit t& kontratés. Gjithashtu ne e dimé dhe pranojmé gé
té

gjitha informatat e pasakta ose jo té plota té cilat jepen me géllim né kété konkurrim, mund té kené
si

rezultat pérjashtimin toné nga kjo dhe nga kontratat tjera té& financuara nga BKK

8. Theksojmé gé Autoriteti kontraktues nuk éshté i obliguar té vazhdojé me kété ftesé dhe qé e
rezervon té drejtén pér té dhéné vetém njé pjesé té kontratés. Ai nuk do té shkaktojé detyrime ndaj

nesh nése e bén kété.
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Pjesa ll. PERSHKRIMI | CMIMEVE

PARAMASA DHE PARALLOGARIA

PozPérshkrimi | pozicionit Njésia Sasia Cmimi njési Cmimi | pozicionit

Furnizimi me centrifuga elektike e ,shasia éshté e ndertuar nga AL
S1 5 qe mundson lyrje t emir dhe gendrushmeri te

1 {giaté.Transmisioni &shté ne raport 1:3 dhe éshté | pregaditur per copi 40.00 388.80 € 15,562 00€
& korniza shfrytzon motorin prej 12 voltesh me fugi prej 110wat
DC shpejtsia maksimale 280 th.

Totali : 15,552.00 €

Vrejidje:

Té gjitha cmimet & specifikuara né tender duhet & deklarohen né Eure (€). Cmimi i ofertuar lejohet gé 18 shinohet me maksimum dy
' (2) numra pas presés dhjetore. Gdo numir | shitnuar pas numrit té dyte {2) nuk do té merret pér bazié nié Hogaritje & vierés sé
ofertés., oferta ¢ tillé do té konsiderchet e pa pérgjegiéshme

2 Né omim té pérfshihen (8 gjitha taksat e aplikuara né Kosové,duke logaritur edhe tvsh-nié

Operatorét Ekonomik me Gmime Jo-normalisht té ulét do 1@ eliminohen automatikisht gjaté procesit 18 vierdsimit t¢ ofertave.

Identifikim i operatorit ekonomik (oe)
Emri i oe: N.T.P Bletaria Egzoni
Emri dhe mbiemri i pérfagésuesit

te oe: Egézon Agushi
Nénshkrimi: e p e QN g
data: 3/8/2020 (57 w1
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MAANAANONANARD

Ministria e Tregtisé dhe Industiisé - Minstarstvo Trgovine i Industrije

]

Numri Unik identifikues / Jedinstveni Maticni

Lioji biznesit:
Poslovni tip:
Business type:

Adresa:
Adresa:
Address:

Data e regjistrimit:
Datum registracije:
Date of registration:

26/03/2019
Data / Date / Datum

npooanaaoOOonoarnannarnnnoerr e
3 e

Nr. ser. / Ser. br. / Ser. No.:

AR AR AL AR A A AR AR R R A R AR AR R AR A AP R R R R R R R R R

a

Republika e Kosovés
Republika Kosova - Republic of Kosovo

Qeveria - Vlada - Government

Minisiry of Trade and Industry

AGJENCIAE REGASTRENT T8 DENESEVE HE KOSOVE
KOBOVEKA AGENCLIA ZA REGISTRACLIE PEHISA
HOSOVA BUSINESS REGISTRATION AGENCY

CERTIFIKATE E REGJISTRIMIT
CERTIFIKAT O REGISTRACHJI
CERTIFICATE OF REGISTRATION

810241183

l nlque]dentlﬂcatlon Number

Egézon Agushi B.I.

QANNALAAA AN AARARNAAARANAARAAANAOANANANANANA]

£

A R e R R S R A A S N e AT L Lty e % - & E‘]
Emri biznesit / Naziv biznisa / Name of business E}

E

g : . 44 (111 o
N.T.P.,,Bletaria Egzoni o

~ " Emri tregtar / Trgovatko ime / Commercial name

Biznes individual
Individualno preduzece
Individual business

» Minatori
Gjakové

09/11/2005

LAAAAAAROAANNARNONAOnnNAARAnNNa

Nénshkrimi / Signature / Potpis %1

10012464
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AUTORITETI KONTRAKTUES

KUVENDI KOMUNAL - OBILIQ, RR.ADEM JASHARI, 15000, OBILIQ,
Zyrtari pérgjegjes i prokurimit:

Nr i Prokurimit: 614 20 046 121

OPERATOR EKONOMIK:

Emri i kompanisé dhe adresa e plote: N.T.P.,,Bletaria Egzoni”, Minatori, 500000,
GJAKOVE, Kosoveé

E-mail: bletaria_egzoni@hotmail.com

Personi kontaktues: Egézon Agushi

Telefoni: 044/ 442 930

Faxi:

Numri fiskal: 600134944
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